



# राजस्थान स्कूल शिक्षा परिषद्

भू- तल, ब्लॉक-6, डॉ.एस. राधाकृष्णन शिक्षा संकुल,  
जवाहर लाल नेहरू मार्ग, जयपुर।

फोन नं: 0141-2700459

E-Mail:- RAJMSA.CIVIL@RAJASTHAN.GOV.IN

क्रमांक:- F-5(1)(187)RCSCE/Civil/SMSA/NIT 2023-24/2023/Vol-44/D- 3152

दिनांक: 20/02/2024

## अल्पकालीन ई-निविदा सूचना संख्या 26 (सिविल) / 2023-24 (राजकीय विद्यालयों निर्माण कार्यों हेतु)

राज्य एवं केन्द्र सरकार के राजकीय/अर्द्धशासकीय/स्वायत्तशासी निकायों में सक्षम श्रेणी में निर्माण कार्यों हेतु पंजीकृत संवेदकों से समग्र शिक्षा, STARS Project 2023-24 एवं राज्य मद योजनान्तर्गत स्वीकृत 77 राजकीय विद्यालयों के निर्माण कार्यों हेतु राशि रु. 2535.46 लाख (प्रति कार्य की राशि रूपये 2.95 लाख से 98.98 लाख के मध्य) बाबत कार्यवार ई-टेण्डरिंग के माध्यम से अल्पकालीन ई-निविदाएँ 20 / 02 / 2024 प्रातः 10.00 बजे से 29 / 02 / 2024 को सायं 6.00 बजे तक आमंत्रित की जाती है।

- निविदा से सम्बन्धित समस्त विस्तृत विवरण वेबसाईट <http://rajsmsa.nic.in>, <http://sppp.rajasthan.gov.in> एवं <http://eproc.rajasthan.gov.in> पर देखा जा सकता है।
- निविदा से सम्बन्धित प्रक्रिया जिला परियोजना समन्वयक, समग्र शिक्षा कार्यालय सम्बन्धित जिला के स्तर से की जावेगी।

UBN is! RSE2324WS08D2675

(अविचल चतुर्वेदी)

राज्य परियोजना निदेशक, समग्र शिक्षा



# राजस्थान स्कूल शिक्षा परिषद्

भू-तल, ब्लॉक-6, डॉ. एस. राधाकृष्णन शिक्षा संकुल,  
जे.एल.एन.मार्ग, जयपुर।

फोन:- 0141-2700459, E-Mail:- rajmsa.civil@rajasthan.gov.in

क्रमांक:- F-5(1)(187)RCSCE/Civil/SMSA/NIT/2023/Vol-44/D- 3152

दिनांक: 20/02/2024

## अल्पकालीन ई-निविदा सूचना संख्या 26 (सिविल)/2023-24

राज्य परियोजना निदेशक, समग्र शिक्षा एवं आयुक्त स्कूल शिक्षा, राजस्थान की ओर से राज्य एवं केन्द्र सरकार के राजकीय/अर्द्धशासकीय/स्वायत्तशासी निकायों में सक्षम श्रेणी में निर्माण कार्यो हेतु पंजीकृत संवेदकों से समग्र शिक्षा वार्षिक कार्य योजना एवं बजट वर्ष 2018-19, 2021-22, 2022-23, 2022-23,((Supplementary), 2023-24, STARS Project 2023-24 एवं राज्य मद में स्वीकृत 77 राजकीय विद्यालय में निर्माण हेतु कार्यवार ई-टेंडरिंग के माध्यम से अल्पकालीन ई-निविदाएं 23/02/2024 प्रातः 10.00 बजे से 29/02/2024 को सायं 6.00 बजे तक आमंत्रित की जाती है, जिनका विवरण निम्नानुसार है :-

S. No.	DISTRICT	NAME OF BLOCK	NAME OF SCHOOL	NAME OF WORK	UDISE CODE	NIT Amount (Rs. In Lacs)
<b>Scheme :- Samagra Shiksha- Integrated Scheme PAB 2018-19</b> <b>A &amp; F Sanction No. 1828 Dated 21/08/2018 (PAB 2018-19/1)</b>						
1	JODHPUR	LUNI	GSSS BHANDU KALA	Strengthening of existing school	8150812701	49.76
2	JODHPUR	LUNI	GSSS (ADARSH) KHEJADLI KALLA	Strengthening of existing school Remanining work	8150801101	13.42
<b>Scheme :- Samagra Shiksha- Integrated Scheme PAB 2021-22</b> <b>A &amp; F Sanction No. 1647 Dated 12/08/2021 (PAB 2021-22/1)</b>						
3	PALI	BALI	G.S.SEC.SCHOOL MALNU	Remanining work of Strengthening of existing school	8200908601	27.71
<b>Scheme :- Samagra Shiksha- Integrated Scheme PAB 2021-22</b> <b>A &amp; F Sanction No. 1643 Dated 12/08/2021 (PAB 2021-22/2)</b>						
4	KARAULI	KARAULI	GPS ATALPURA	Construction of Building for Building Less School (Primary )	8090100918	50.62
5	KARAULI	MADRAIL	GPS SAHED	Construction of Building for Building Less School (Primary )	8090605801	50.06
<b>Scheme :- Samagra Shiksha- Integrated Scheme PAB 2022-23</b> <b>A &amp; F Sanction No. 1919 Dated 06/07/2022 (PAB 2022-23/8)</b>						
6	BAÑSWARA	GHATOL	GOVT.SIN.SEC.WADGUN	Major Repair Work	8280111613	6.77
<b>Scheme &amp; Year :- Samagra Shiksha- Integrated Scheme 2022-23</b> <b>A &amp; F Sanction No. 1920 Dated 06/07/2022 (PAB 2022-23/7)</b>						
7	BUNDI	K.PATAN	GOVT.UPS JHARNIYA KI JHOPARIYA	Boys Toilet (Ele. Upto Class VIII)	8230219301	2.98
<b>Scheme &amp; Year :- Samagra Shiksha- Integrated Scheme 2022-23</b> <b>A &amp; F Sanctioned No. 1922 Dated 06/07/2022 (PAB 2022-23/2)</b>						
8	SAWAI MADHOPUR	GANGAPUR CITY	G. SR SEC SAIWALA	Strengthening of Existing School	8100309701	57.93

*(Handwritten Signature)*

**Scheme & Year :- Samagra Shiksha- Integrated Scheme 2022-23**  
**A & F Sanction No. 1925 Dated 06/07/2022 (PAB 2022-23/1)**

9	BIKANER	BIKANER	GOVT. SENIOR SECONDARY SCHOOL JAIMALSAR BIKANER (211220)	Construction/ Strengthening work for Addition of Subject in Existing Higher Secondary School- Science Subject	8030110602	82.38
10	DHAULPUR	DHOLPUR	GOVT. GIRLS SENIOR SECONDARY SCHOOL MANIYA (211737)	Construction/ Strengthening work for Additon of Subject in Higher Secondary School- Science Subject	8080310604	83.98
11	JAISALMER	SAM	GOVT. PRIMARY SCHOOL BASANDARAM BHIL KI DHANI SAM (404534)	Construction/ Strengthening work for Up gradation of PS to UPS (VI-VIII)	8160300121	24.22
12	JAISALMER	SAM	GOVT. PRIMARY SCHOOL TURKE KI BASTI SAM (422074)	Construction/ Strengthening work for Up gradation of PS to UPS (VI-VIII)	8160322301	23.87
13	PALI	BALI	GOVT. SENIOR SECONDARY SCHOOL BHIMANA (221356)	Construction/ Strengthening work for Addition of Subject in Existing Higher Secondary School- Science Subject	8200907801	81.99
14	PALI	ROHAT	GOVT. SENIOR SECONDARY SCHOOL MANDAWAS (221173)	Construction/ Strengthening work for Addition of Subject in Existing Higher Secondary School- Science Subject	8200400103	81.99

**Scheme & Year :- Samagra Shiksha- Integrated Scheme 2022-23**  
**A & F Sanction No. 1923 Dated 06/07/2022 (PAB 2022-23/3)**

15	PALI	BALI	G.P.S.GADARA FALI BHIMANA	Construction of Building for Building Less School (Primary )	8200914502	71.06
----	------	------	---------------------------	--	------------	-------

**Scheme :- Samagra Shiksha- Integrated Scheme PAB 2022-23**  
**A & F Sanction No. 1929 Dated 06/07/2022 (PAB 2022-23/4)**

16	BHARATPUR	BHUSAWAR	GOVT GIRLS UPS SALEMPUR KALAN	Drinking water (Upto Class VIII)	8070702411	4.50
----	-----------	----------	-------------------------------	----------------------------------	------------	------

**Scheme & Year :- Samagra Shiksha- Integrated Scheme 2023-24**  
**A & F Sanction No. 1187 Dated 25/05/2023 (PAB 2023-24/1)**

17	PALI	DEV NAGAR	GOVT. PRIMARY SCHOOL DODELAV DEVNAGAR (420397)	Construction/ Strengthening works of Up gradation of PS to UPS (VI-VIII)	8200203003	29.40
----	------	-----------	--	--	------------	-------

**Scheme & Year :- Samagra Shiksha- Integrated Scheme 2023-24**  
**A & F Sanction No. 1188 Dated 25/05/2023 (PAB 2023-24/2)**

18	ALWAR	TIZARA	GOVT. SENIOR SECONDARY SCHOOL DHAKI	Strengthening of Existing Schools	8060613701	41.74
19	ALWAR	TIZARA	GOVT. SHSS HASANPUR MAFI	Strengthening of Existing Schools	8060618801	37.94

*[Handwritten signature]*



20	BANSWARA	ANANDPURI	GOVT. SIN. SEC. CHIKLI TEJA	Strengthening of Existing Schools	8280503604	41.77
21	BHARATPUR	PAHADI	GOVT SECONDARY SCHOOL GHEESERA	Strengthening of Existing Schools	8071005601	22.31
22	BHILWARA	KAREDA	G.S.S.S. NARELI	Strengthening of Existing Schools	8240520605	41.71
23	BUNDI	TALERA	MAHATMA GANDHI GOVERMENT SCHOOL DABI	Strengthening of Existing Schools	8230401216	41.74
24	CHITTAURGARH	BHAINSROADGARH	Sec. JALKHEDA	Strengthening of Existing Schools	8290406901	41.77
25	DAUSA	DAUSA	MGGs . GOVT. DAUSA KHURD	Strengthening of Existing Schools	8110227701	36.02
26	DUNGARPUR	CHIKHALI	MAHATMA GANDHI GOVT.SCHOOL CHIKHLI	Strengthening of Existing Schools	8270607907	34.69
27	JAIPUR	JAIPUR EAST	GOVT SECONDARY SCHOOL RAMGANJ	Strengthening of Existing Schools	8122506608	41.74
28	JAIPUR	JAIPUR EAST	GOVT UPS PARVATPURI GUNI.	Strengthening of Existing Schools	8122506703	17.72
29	JAIPUR	KISHANGARH RENWAL	GOVT SENIOR SECONDARY SCHOOL MUNDLI	Strengthening of Existing Schools	8120526901	41.74
30	JAIPUR	KOTPUTLI	GOVT ADRASH SEN SEC SCH BANAR	Strengthening of Existing Schools	8120108401	25.58
31	JAISALMER	BHANIYANA	GOVT. PS_BINJANIYO KI DHANI	Strengthening of Existing Schools	8160208510	9.73
32	JAISALMER	BHANIYANA	GOVT.PS_BHINAJPURA	Strengthening of Existing Schools	8160213402	9.73
33	JODHPUR	LOHAWAT	Mahatma Gandhi Govt School Lohawat	Strengthening of Existing Schools	8151303501	19.86
34	PALI	JAITARAN	GOVT. SENIOR SECONDARY SCHOOL MOHARAI	Strengthening of Existing Schools	8200105202	25.32
35	PALI	SOJAT	GSSS..DHINAWAS	Strengthening of Existing Schools	8200304601	35.51
36	SAWAI MADHOPUR	SAWAI MADHOPUR	G. U.P.S BANOTA	Strengthening of Existing Schools	8100507901	41.49
37	SIKAR	LAXMANGARH	GOVT. SECONDARY SCHOOL RORU CHHOTI	Strengthening of Existing Schools	8130112501	13.17
38	TONK	DEOLI	GOVT. SR. SEC. SCH. KHWASPURA	Strengthening of Existing Schools	8220508901	50.38
39	TONK	DEOLI	GOVT. SR. SEC. SCH. TODA KA GOTHARA	Strengthening of Existing Schools	8220514502	37.21
<b>Scheme &amp; Year :- Samagra Shiksha- Integrated Scheme 2023-24</b>						
<b>A &amp; F Sanction No. 1189 Dated 25/05/2023 (PAB 2023-24/3)</b>						
40	BHARATPUR	SEWAR	GOVT PS ANAH BHARATPUR	Construction of New Buildings for Dilapidated Buildings (Primary )	8070521714	72.49
41	DAUSA	LAWAN	GOVT. PS PILI KA KHANA	Construction of New Buildings for Building Less Schools (Primary)	8110606431	72.48
42	JAISALMER	BHANIYANA	GOVT. PS MANGALIYO KI DHANI AMARSAR BHAINSARA	Construction of New Buildings for Building Less Schools (Primary)	8160213003	72.48

43	JAISALMER	SAM	GOVT. PS MANDHLA	Construction of New Buildings for Building Less Schools (Primary)	8160327601	72.48
44	KARAULI	TODABHIM	GPS BHABAR KA BAS	Construction of New Buildings for Building Less Schools (Primary)	8090303217	72.48
45	PALI	BALI	G.P.S. KHEDA FALI BHIMANA	Construction of New Buildings for Building Less Schools (Primary)	8200907812	72.48
46	PALI	RAIPUR	G.U.P.S. chudapa	Construction of New Buildings for Dilapidated Buildings (Upper Primary)	8200207504	98.98
47	SAWAI MADHOPUR	GANGAPUR CITY	G.P.S BHRAMPURI NARAYANPUR	Construction of New Buildings for Building Less Schools (Upper Primary)	8100312805	98.98
48	SIKAR	FATEHPUR	GOVT.P.SCHOOL TAJANA JODDA HARSAWA BARA	Construction of New Buildings for Building Less Schools (Primary)	8130109706	72.48

**Scheme :- STARS Project 2023-24**

**A & F Sanction No. 3229 Dated 04/09/2023 (STARS PAB 2023-24/2)**

49	Ajmer	Kishangarh	Shree L B G G Sr Sec Roopangarh Gssss Roopangarh	Construction of 1 Room	8210102231	12.14
50	S. Madhopur	Bamanwas	Govt. Sen. Sec. Sch. Chandanholi (212756)	Construction of 1 Room	8100112801	12.14
51	S. Madhopur	Malarna Doongar	Govt. Girls Sen. Sec. Sch. Malarna Chaur (212804)	Construction of 1 Room	8100209202	12.14
52	S. Madhopur	Sawai Madhopur	Govt. Sen. Sec. Sch. Jatwara Kalan (217895)	Construction of 1 Room	8100500101	12.14
53	Kota	Sultaripur	Govt. Sen. Sec. Sch. Notara Maliyan (224492)	Construction of 1 Room	8300217308	12.14
54	Rajsamand	Kumbhalgarh	Seth Champalal Sagarmal Kothari Govt. Sen. Sec. Sch. Gajpur (222826)	Construction of 1 Room	8250413901	12.14
55	Rajsamand	Rajsamand	Govt. Sen. Sec. Sch. Sapol (222924)	Construction of 1 Room	8250608305	12.14

**Scheme :- State Budget Head**

**A & F Sanction No. 6246 Dated 24/02/2023**

56	BHARATPUR	WEIR	GOVT. PS. NITHAR (PATOUR)	SPECIAL REPAIR WORKS	8070701005	6.85
57	KOTA	KHIRABAD	GSSS KUKDA KURD	SPECIAL REPAIR WORKS	8300405301	2.95
58	RAJSAMAND	DELWARA	GOVT. UPPER PRIMARY SCHOOL KHANDAWALI (486429)	SPECIAL REPAIR WORKS	8250518102	7.85
59	RAJSAMAND	KHAMNOR	GOVT. SENIOR SECONDARY SCHOOL GUNJOL (222847)	SPECIAL REPAIR WORKS	8250505809	6.87

**Scheme :- NABARD RIDF XXV**

**A & F Sanctioned No. 9411 Dated 03-09-2019**

60	JODHPUR	LUNI	GSS KALIJAL	Remaining work of School Infrastructure Strengthening work	8150810401	22.83
----	---------	------	-------------	--	------------	-------

**Scheme :- NABARD RIDF XXVIII**

**A & F Sanction No. 428 Dated 29-04-2022 and Revised A & F No. 995/24-05-2023**

61	BIKANER	KHAJUWALA	G.S.S., SAMYAWALA	Strengthening of Govt School	8030606901	20.39
62	BIKANER	KOLAYAT	G.G.U.P.S, Jhajhu	Strengthening of Govt School	8030315403	16.37
63	JAIPUR	GOVINDGARH	GOVT SEC SCH GAGORIYON KI DHANI	Strengthening of Govt School	8120405006	10.53



64	JHUNJHUNU	UDAIPURWATI	G SR. SEC. SCH. DHOLAKHERA	Remaining work of Strengthening of Govt School	8050805108	26.53
65	KARALI	KARALI	GSS KARSAI	Strengthening of Govt School	8090100106	19.72
<b>Scheme :- Samagra Shiksha- Integrated Scheme Supp. PAB 2022-23</b>						
<b>A &amp; F Sanction No. 5713 Dated 02/02/2023 (Supplementary PAB 2022-23/1)</b>						
66	BIKANER	Shri DUNGARGARH	GOVT. SEN. SEC. SCHOOL SANWATSAR	Rejuvenation of Basic Infrastructure in Government Schools	8030504203	9.81
67	JHUNJHUNU	NAWALGARH	Mahatma Gandhi Govt. School Chirana	Rejuvenation of Basic Infrastructure in Government Schools	8050708814	3.65
68	JODHPUR	GHANTIYALI	GSSS JAISALAN	Rejuvenation of Basic Infrastructure in Government Schools	8150105514	15.05
69	JODHPUR	OSIAN	GSSS BHAKHARI	Rejuvenation of Basic Infrastructure in Government Schools	8150503703	6.81
70	JODHPUR	OSIAN	GSSS KHABRA KHURD	Rejuvenation of Basic Infrastructure in Government Schools	8150501129	13.38
71	KARALI	HINDAUN	GSSS JAGAR	Rejuvenation of Basic Infrastructure in Government Schools	8090205012	3.65
72	NAGPUR	MAKRANA	GHSS GACHHIPURA	Rejuvenation of Basic Infrastructure in Government Schools	8141103204	10.09
73	NAGPUR	MAKRANA	GSS GIGALIYA	Rejuvenation of Basic Infrastructure in Government Schools	8141104702	3.52
74	NAGPUR	MAKRANA	GHSS SAFER BARI	Rejuvenation of Basic Infrastructure in Government Schools	8141111001	9.43
75	RAJSAMAND	KUMBHALGARH	GOVT.N.B.K.K.G. U.P.S.JHILWARA	Rejuvenation of Basic Infrastructure in Government Schools	8250412402	3.65
76	RAJSAMAND	RAILMAGRA	GOVT. SR. SEC. SCHOOL GAWARDI	Rejuvenation of Basic Infrastructure in Government Schools	8250705801	19.61
77	SAWAI MADHOPUR	CHALTH KA BARWARA	G. SR SEC KUSTALA	Rejuvenation of Basic Infrastructure in Government Schools	8100604701	54.10
<b>Total</b>						<b>2535.46</b>

निविदा प्रपत्र को वेबसाइट <http://eproc.rajasthan.gov.in>, <http://rajmsa.nic.in> एवं <http://sppp.raj.nic.in> से डाउनलोड किया जा सकता है। इन निविदाओं में भाग लेने वाले संवेदको को निविदा इलेक्ट्रॉनिक फॉर्मेट में वेबसाइट <http://eproc.rajasthan.gov.in> पर जमा करवानी होगी।

1 Performance Security का नियम RTPP Rules, 2013 के नियम 75 के अनुसार सफल संवेदक पर लागू होगा।

2 " **Additional Performance Security :-**

(1) In addition to Performance Security as specified in rule 75, an Additional Performance Security shall also be taken from the successful bidder in case of unbalanced bid. The Additional Performance Security shall be equal to fifty percent of Unbalanced Bid Amount. The Additional Performance Security shall be deposited in lump sum by the successful bidder before execution of Agreement. The Additional Performance Security shall be deposited through, Demand Draft, Banker's Cheque or Bank Guarantee.

**Explanation : For the purpose of this rule,-**

(i) Unbalanced Bid means any bid below more than fifteen percent of Estimated Bid Value.

(ii) Estimated Bid Value means value of subject matter of procurement mention in bidding documents by the Procuring Entity.

(iii) Unbalanced Bid Amount means positive difference of eighty five percent of Estimated Bid Value minus Bid Amount Quoted by the bidder.

(2) The Additional Performance Security shall be refunded to the contractor after satisfactory completion of the entire work. The Additional Performance Security shall be forfeited by the Procuring Entity when work is not completed within stipulated period by the contractor.

3 कार्यो के पूर्ण करने की अवधि निम्नानुसार रहेगी :-

क्र.सं.	कार्य की लागत	मरम्मत कार्य	नवीन कार्य
1	Upto Rs 10 lacs	2 Months	4 Months
2	Above Rs 10 lacs & upto Rs 50 lacs	4 Months	6 Months
3	Above Rs 50 lacs & upto Rs 200 lacs	-	8 Months
4	Above Rs 200 lacs & upto Rs 1000 lacs	-	12 Months

4 फर्म का सक्षम स्तर का संवेदक का वैध रजिस्ट्रेशन प्रमाण पत्र एवं वैध GST रजिस्ट्रेशन प्रमाण पत्र संलग्न/अपलोड करना अनिवार्य है।

5 निर्माण कार्य जिनकी लागत रू. 200.00 लाख से अधिक है उन कार्यों की निविदाओं के लिए पोटेंशियल बिड पद्धति अपनाई जायेगी एवं तकनीकी आंकलन में सफल निविदादाताओं की वित्तीय बिड खोलने की सूचना निविदादाताओं को ई-मेल से दी जावेगी।

6 100 लाख रुपये से अधिक के कार्यों के लिए निविदा की विशेष शर्तों में निम्न शर्तें भी लागू होंगी।

(i) The Contractor is responsible for concrete job mix & soil bearing test for design of RCC members in the work which includes the submission of General Arrangement Drawing for columns, beams etc. After approval of GAD by the Engineer in-charge, he will carry out the detailed design of RCC and other members from the structural consultant and proof checking from any Govt. Engineering College or any other recognized Govt. Institute and submit the same to Engineer in-charge within 30 days of issue of work order. After submitting the design and bar bending schedule of RCC work, the approval will be given by the Engineer in-charge. Only there after he will start the work. No extra amount will be payable for this work.

(ii) Quality control lab will be established at site within 15 days of issue of work order. The Contractor will be responsible for conducting all necessary quality control tests. Contractor has to submit a copy of all test reports and records to Engineer in charge along with bills and also keep a copy at site.

No extra amount will be payable for this work.

7 निर्माण कार्यों की Defect Liability Period (दोष निवारण अवधि) निम्नानुसार होगी :-

क्र.सं.	कार्य का प्रकार	दोष निवारण अवधि
1	भवन निर्माण/ सुदृढीकरण/विशेष मरम्मत कार्य (राशि रुपये 10.00 लाख से अधिक के कार्य)	5 वर्ष
2	भवन निर्माण/ सुदृढीकरण/विशेष मरम्मत कार्य (राशि रुपये 10.00 लाख तक के कार्य)	3 वर्ष

8 Escalation Clause no 45 & 45 A shall be deemed to be deleted from the agreement.

9 नलकूप/बोरिंग के कार्यों हेतु संवेदक द्वारा स्वयं के स्तर से भू-जल विभाग/बोर्ड से पानी की उपलब्धता का पत्र/प्रमाणपत्र/फिजिबिलिटी रिपोर्ट प्राप्त कर ही कार्य किया जायेगा, जिसका व्यय संवेदक द्वारा वहन किया जायेगा।

10 नलकूप/बोरिंग के न्यूनतम डिसचार्ज (पी.एच.ई.डी. द्वारा निर्धारित मात्रा अनुसार) होने पर ही नलकूप/बोरिंग का भुगतान किया जायेगा।

11 नलकूप/बोरिंग सूखा होने की स्थिति में पी.एच.ई.डी. द्वारा जिन आईटमों का भुगतान किया जाता है उन्ही आईटमों का भुगतान संवेदक को किया जायेगा।

12 कार्यालय मुख्य अभियंता, सार्वजनिक निर्माण विभाग, राजस्थान, जयपुर के परिपत्र क्रमांक मु.अ./अनु. ग्यारह/जीएसटी/2023-24/डी- 44 दिनांक 04.05.2023 की पालना अक्षरशः सुनिश्चित कि जाये।

जिन बोलियों में बीओक्यू अब अपलोड किया जाना है:-

जिन बोलियों में बीओक्यू अब अपलोड किया जाना है उनमें बीओक्यू की दरें जीएसटी रहित ली जावें अर्थात् वर्ष 2022-23 की बीएसआर के प्रत्येक आईटम पर 18 प्रतिशत राशि कम करके बीओक्यू अपलोड किया जावे, यह व्यवस्था नवीन बीएसआर वर्ष 2023-24 जारी होने तक ही लागू रहेगी। उक्त प्रकार से कम की गई राशि में टेण्डर प्रीमियम कम या अधिक करने के पश्चात् प्राप्त राशि का 18 प्रतिशत जीएसटी जोड़कर कार्यदेश राशि का निर्धारण किया जाये।

उक्तानुसार 18 प्रतिशत राशि का संवेदकों को पृथक से भुगतान करने की प्रक्रिया अमल में लाई जाये।

13 सभी शर्तें निविदा प्रपत्र के अनुसार मान्य होंगी।

14 निविदा प्रपत्र को डाउनलोड करने की अवधि दिनांक 23/02/2024 प्रातः 10.00 बजे से 29/02/2024 को सांय 6.00 बजे तक होगी।

15 (अ)- निविदा प्रपत्र इलेक्ट्रॉनिक फॉरमेट में वेब साइट <http://eproc.rajasthan.gov.in> पर दिनांक 29/02/2024 सांयकाल 6.00 बजे तक जमा करवाये जा सकते है एवं प्राप्त निविदाये, इलेक्ट्रॉनिक फॉरमेट में वेबसाइट <http://eproc.rajasthan.gov.in> पर संबधित जिला परियोजना समन्वयक द्वारा दिनांक 01/03/2024 को अपरान्ह 02.00 बजे खोली जाएगी । यदि उस दिन अवकाश रहता है तो अगले कार्य दिवस को उसी समय व उसी स्थान पर निविदाये खोली जायेगी ।  
(ब) निविदा जमा करवाने एवं उसके बाद निविदा की समस्त प्रकिया आनलाईन होगी ।

16 संबधित जिला परियोजना समन्वयक कार्यालय में संवेदक द्वारा दिनांक 23/02/2024 से 29/02/2024 तक किसी भी कार्य दिवस में 11.00 बजे पूर्वान्ह से 4.00 बजे अपरान्ह तक निविदा प्रपत्र को देखा जा सकता है। वेबसाइट <http://eproc.rajasthan.gov.in>, <http://rajsmsa.nic.in> एवं <http://sppp.raj.nic.in> पर भी दिनांक 29/02/2024 को सांय 06.00 बजे तक देखा जा सकता है। निविदा प्रपत्र में निविदादाता के लिए योग्यता सूचना, निविदादाता की पात्रता, प्लान, स्पेसिफिकेशन, झाईंग, विभिन्न कार्यों की मात्रा एवं दरो का विवरण, नियम शर्तें एवं अन्य विवरण वर्णित हैं ।

17 निविदादाता द्वारा प्रत्येक कार्य हेतु निम्नलिखित राशि सम्बन्धित अतिरिक्त जिला परियोजना समन्वयक कार्यालय में राष्ट्रीयकृत अथवा अनुसूचित बैंक द्वारा जारी डिमाण्ड ड्राफ्ट/बैंकर्स चैक के माध्यम से जमा करवाना होगा ।

क्र.सं.	शुल्क विवरण	शुल्क	भुगतान का प्रकार	देय
1	निविदा शुल्क	Rs.1000/- (Bid value up to Rs. One Crore) Rs.2000/- (Bid value more than Rs. One Crore and upto Rs. Two Crore) Rs.5000/- (Bid value more than Rs. Two Crore)	DD/ Bankers Cheque Issued by Nationalised or Scheduled Bank	डिमाण्ड ड्राफ्ट/ बैंकर्स चैक के माध्यम से सम्बन्धित जिले के अतिरिक्त जिला परियोजना समन्वयक के नाम
2	Bid Security राशि	2% of NIT Amount	DD/ Bankers Cheque Issued by Nationalised or Scheduled Bank	डिमाण्ड ड्राफ्ट/ बैंकर्स चैक के माध्यम से सम्बन्धित जिले के अतिरिक्त जिला परियोजना समन्वयक के नाम
3	ई- टेण्डरिंग प्रक्रिया शुल्क	500/- (Bid value up to Rs. 50.00 lacs) 1500/- (Bid value more than Rs. 50.00 lacs and upto Rs. One Crore) 2000/- (Bid value more than Rs. One Crore and upto Rs. Five Crore) 2500/- (Bid value more than Rs. Five Crore)	DD/ Bankers Cheque Issued by Nationalised or Scheduled Bank	डिमाण्ड ड्राफ्ट/ बैंकर्स चैक के माध्यम से Managing Director, RISL Jaipur के नाम

निविदा शुल्क, Bid Security राशि एवं 'ई-टेण्डरिंग' प्रक्रिया शुल्क से सम्बन्धित दस्तावेज निविदादाता द्वारा सम्बन्धित जिला कार्यालय में दिनांक 01/03/2024 को 12.00 बजे मध्यान्ह तक जमा करवाना आवश्यक है। निविदा से संबंधित प्रक्रिया जिला परियोजना समन्वयक, समग्र शिक्षा कार्यालय सम्बन्धित जिला के स्तर से की जायेगी।

18 निविदा में संशोधन निविदा जारी करने के उपरान्त <http://sppp.rajasthan.gov.in>, <http://rajsmsa.nic.in> एवं <http://eproc.rajasthan.gov.in> वेबसाइट पर ही किये जायेगें। निविदादाताओं द्वारा वेबसाइट पर संशोधन / स्पष्टीकरण को प्राप्त नहीं करने के संबध में किसी भी दावे का स्वीकार नहीं किया जायेगा।

19 ई- टेण्डरिंग के लिये निविदादाता हेतु निर्देश




- अ निविदा में भाग लेने वाले निविदादाताओं को इन्टरनेट साइट <http://eproc.rajasthan.gov.in> पर रजिस्टर करवाना होगा। ऑनलाइन निविदा में भाग लेने के लिए डिजिटल हस्ताक्षर सर्टिफिकेट इनफोरमेशन टेक्नोलोजी एक्ट 2000 के तहत प्राप्त करना होगा जो इलेक्ट्रॉनिक निविदा में हस्ताक्षर करने हेतु काम आयेगा। निविदादाता उपरोक्त डिजिटल सिग्नेचर सर्टिफिकेट सी सी ए (CCA) द्वारा स्वीकृत एजेन्सी से हस्ताक्षर प्राप्त कर सकते हैं। जिन निविदादाताओं के पास पूर्व में वैध डिजिटल हस्ताक्षर सर्टिफिकेट है, नया डिजिटल हस्ताक्षर सर्टिफिकेट लेने की आवश्यकता नहीं है।
- ब निविदादाताओं को निविदा प्रपत्र इलेक्ट्रॉनिक फॉर्मेट में उपरोक्त वेबसाइट पर डिजिटल हस्ताक्षर के साथ प्रस्तुत करना होगा। जिनके प्रस्ताव डिजिटल हस्ताक्षर के साथ नहीं होंगे, उनके प्रस्ताव स्वीकार नहीं किये जायेंगे।
- स इलेक्ट्रॉनिक निविदा प्रपत्र को जमा करवाने से पूर्व निविदादाता यह सुनिश्चित कर लें कि निविदा प्रपत्र से संबंधित सभी आवश्यक दस्तावेजों की स्कैन कॉपी निविदा प्रपत्रों के साथ संलग्न कर दी गयी है।
- द किसी निविदादाता द्वारा यदि इलेक्ट्रॉनिक निविदा प्रपत्र जमा करवाने में देरी हो जाती है तो उसके लिए परिषद जिम्मेदार नहीं होगी।
- य निविदा प्रपत्र की सभी प्रपत्रों को सम्पूर्ण रूप से भरकर ऑनलाइन दर्ज करे।
- र ऑनलाइन निविदा भरते समय संबंधित निर्देशों का पालन नहीं करने के परिणामस्वरूप निविदा प्रक्रिया में उत्पन्न किसी भी प्रकार की बाधा के लिए परिषद जिम्मेदार नहीं होगी।
- ल सशर्त निविदा स्वीकार नहीं की जावेगी।
- व निविदा एवं उसके किसी भी भाग को प्रत्याहारित करने का पूर्ण अधिकार राज्य परियोजना निदेशक, समग्र शिक्षा अभियान जयपुर को है।
- श किसी भी विवाद की स्थिति में न्यायक्षेत्र कार्य से संबंधित जिले का जिला मुख्यालय होगा।



(अविचल चतुर्वेदी)

राज्य परियोजना निदेशक, समग्र शिक्षा  
एवं आयुक्त, स्कूल शिक्षा



# राजस्थान स्कूल शिक्षा परिषद्

मू- तल, ब्लॉक-6, डॉ.एस. राधाकृष्णन शिक्षा संकुल,  
जवाहर लाल नेहरू मार्ग, जयपुर।

फोन नं- 0141-2720459

E-Mails- RAISMSA.CIVIL@RAJASTHAN.GOV.IN

क्रमांक- F-5(1)(58)RC5CE/Civil/SMSA/All Other Scheme NIT 2019-20/2021/D-4746

दिनांक: 30/11/2021

जिला परियोजना समन्वयक

समग्र शिक्षा अभियान

जिला- समरत।

विषय :- निविदा दस्तावेजों को वित्त विभाग की जारी अधिसूचना के अनुसार तैयार करने  
बाबत।

सन्दर्भ :- वित्त विभाग की अधिसूचना दिनांक 22.10.2021

उपरोक्त विषयान्तर्गत संदर्भित अधिसूचना की प्रति संलग्न कर लेख है कि निर्माण कार्यों के  
निविदा दस्तावेजों को वित्त विभाग के जारी परिपत्र के बिन्दु संख्या 75A के अनुसार निम्नलिखित  
शर्तों को सम्मिलित करना सुनिश्चित करें :-

## Additional Performance Security

(1) In addition to Performance Security as specified in rule 75, an Additional Performance Security shall also be taken from the successful bidder in case of unbalanced bid. The Additional Performance Security shall be equal to fifty percent of Unbalanced Bid Amount. The Additional Performance Security shall be deposited in lump sum by the successful bidder before execution of Agreement. The Additional Performance Security shall be deposited through, Demand Draft, Banker's Cheque or Bank Guarantee.

Explanation: For the purpose of this rule,-

- (i) Unbalanced Bid means any bid below more than fifteen percent of Estimated Bid Value.
- (ii) Estimated Bid Value means value of subject matter of procurement mention in bidding documents by the Procuring Entity.
- (iii) Unbalanced Bid Amount means positive difference of eighty five percent of Estimated Bid Value minus Bid Amount Quoted by the bidder.

(2) The Additional Performance Security shall be refunded to the contractor after satisfactory completion of the entire work. The Additional Performance Security shall be forfeited by the Procuring Entity when work is not completed within stipulated period by the contractor.

संलग्न :- उपरोक्तानुसार

(डॉ. भंवर लाल)

राज्य परियोजना निदेशक, समग्र शिक्षा  
एवं आयुक्त स्कूल शिक्षा