



राजस्थान स्कूल शिक्षा परिषद्

भू- तल, ब्लॉक-6, डॉ.एस. राधाकृष्णन शिक्षा संकुल,
जवाहर लाल नेहरू मार्ग, जयपुर।

फोन नं: 0141-2700459

E-Mail:- RAJMSA.CIVIL@RAJASTHAN.GOV.IN

क्रमांक:- F-5(1)(187)RCSCE/Civil/SMSA/NIT 2023-24/2023/Vol-47/D-9614

दिनांक: 01/03/2024

अल्पकालीन ई-निविदा सूचना संख्या 29 (सिविल) / 2023-24 (राजकीय विद्यालयों/के.जी.बी.वी./नेताजी सुभाष चन्द्र बोस हॉस्टल के निर्माण/मरम्मत कार्यों हेतु)

राज्य एवं केन्द्र सरकार के राजकीय/अर्द्धशासकीय/स्वायत्तशासी निकायों में सक्षम श्रेणी में निर्माण कार्यों हेतु पंजीकृत संवेदकों से समग्र शिक्षा, STARS Project 2023-24, स्वच्छ भारत कोष, पी.एम.श्री. वर्ष 2023-24, नाबार्ड, एवं DMFT, मुख्यमंत्री जनसहभागिता विद्यालय विकास योजना एवं अन्य योजनान्तर्गत स्वीकृत 266 राजकीय विद्यालयों/के.जी.बी.वी./नेताजी सुभाष चन्द्र बोस हॉस्टल के निर्माण/मरम्मत कार्यों हेतु राशि रु. 6152.91 लाख (प्रति कार्य की राशि रुपये 2.16 लाख से 412.25 लाख के मध्य) बाबत कार्यवार ई-टेण्डरिंग के माध्यम से अल्पकालीन ई-निविदाएँ 04/03/2024 प्रातः 10.00 बजे से 11/03/2024 को सायं 6.00 बजे तक आमंत्रित की जाती है।

- निविदा से सम्बन्धित समस्त विस्तृत विवरण वेबसाइट <http://rajsmsa.nic.in>, <http://sppp.rajasthan.gov.in> एवं <http://eproc.rajasthan.gov.in> पर देखा जा सकता है।
- निविदा से सम्बन्धित प्रक्रिया जिला परियोजना समन्वयक, समग्र शिक्षा कार्यालय सम्बन्धित जिला के स्तर से की जावेगी।

UBN is: RSE2324WSOB02748

(अविचल चतुर्वेदी)

राज्य परियोजना निदेशक, समग्र शिक्षा



राजस्थान स्कूल शिक्षा परिषद

भू-तल, ब्लॉक-6, डॉ. एस. राधाकृष्णन शिक्षा संकुल,
जे.एल.एन.मार्ग, जयपुर।

फोन:- 0141-2700459, E-Mail:- rajsmsa.civil@rajasthan.gov.in

क्रमांक:- F-5(1)(187)RCSCE/Civil/SMSA/NIT/2023/Vol-47/D-9614

दिनांक: 01/03/2024

अल्पकालीन ई-निविदा सूचना संख्या 29 (सिविल)/2023-24

राज्य परियोजना निदेशक, समग्र शिक्षा एवं आयुक्त स्कूल शिक्षा, राजस्थान की ओर से राज्य एवं केन्द्र सरकार के राजकीय/अर्द्धशासकीय/स्वायत्तशासी निकायों में सक्षम श्रेणी में निर्माण कार्य हेतु पंजीकृत संवेदकों से समग्र शिक्षा, STARS Project 2023-24, स्वच्छ भारत कोष, पी.एम.श्री. वर्ष 2023-24, नाबार्ड, राज्यमद, डी.एम.एफ.टी, मुख्यमंत्री विद्यालय विकास योजना, एम.एल.ए., एम.पी. लेड, मुख्यमंत्री मरदसा आधुनिकरण योजना एवं अन्य योजनाओं में स्वीकृत 266 राजकीय विद्यालय/केजीबीवी/नेताजी सुभाष चन्द्र बोस हॉस्टल, में निर्माण/मरम्मत कार्य हेतु कार्यवार ई-टेंडरिंग के माध्यम से अल्पकालीन ई-निविदाएँ 04/03/2024 प्रातः 10.00 बजे से 11/03/2024 को सायं 6.00 बजे तक आमंत्रित की जाती है, जिनका विवरण निम्नानुसार है :-

S. No.	DISTRICT	NAME OF BLOCK	NAME OF SCHOOL/KGBV/Netaji Subhash Chandra Bose hostel	NAME OF WORK	UDISE CODE	NIT Amount (Rs. In Lacs)
Scheme :- Samagra Shiksha- Integrated Scheme PAB 2018-19 A & F Sanction No. 1828 Dated 21/08/2018 (PAB 2018-19/1)						
1	JAISALMER	SAM	GOVT. SSS_MODHA	Strengthening of existing school Remaning work	8160302703	7.78
Scheme & Year :- Samgra Shiksha- Integrated Scheme 2021-22 A & F Sanctioned No. 1647 Dated 12/08/2021 (PAB 2021-22/1)						
2	GANGANAGAR	SRI GANGANAGAR	GOVT. SEC. SCHOOL KHANKHA	Strengthening of existing school	8010101701	46.84
Scheme & Year :- Samgra Shiksha- Integrated Scheme 2021-22 A & F Sanctioned No. 1648 Dated 12/08/2021 (PAB 2021-22/3)						
3	TONK	PEEPLU	K.G.B.V. PEEPLU	CONSTRUCTION OF BUILDING (NEW) UPGRADATION FOR KGBV's UPGRADED TO TYPE-III AT KGBV PEEPLU (REMAINING WORK)	8150103705	47.32
Scheme & Year :- Samgra Shiksha- Integrated Scheme 2021-22 A & F Sanctioned No. 1648 Dated 12/08/2021 (PAB 2021-22/3)						
4	SAWAI MADHOPUR	SAWAI MADHOPUR	G. G. U.P.S. BHURIPAHARI	Drinking water (Upto Class VIII)	8100522609	2.51
Scheme & Year :- Samgra Shiksha- Integrated Scheme 2022-23 A & F Sanctioned No. 1925 Dated 06/07/2022 (PAB 2022-23/1)						
5	JODHPUR	SHERGARH	GOVT. SENIOR SECONDARY SCHOOL SOINTRA (220215)	Remaining work Construction/ Strengthening work for Addition of Subject in Existing Higher Secondary School- Science Subject	8150300801	45.82
6	UDAIPUR	KHERWARA	GOVT. SENIOR SECONDARY SCHOOL BHANDA (223422)	Construction/ Strengthening work for Addition of Subject in Existing Higher Secondary School- Science Subject	8260806101	82.38
Scheme & Year :- Samgra Shiksha- Integrated Scheme 2022-23 A & F Sanctioned No. 1922 Dated 06/07/2022 (PAB 2022-23/2)						
7	DHAULPUR	BARI	GOVT. SR. SECONDARY SCHOOL NORAHA B	Strengthening of Existing School	8080204602	57.93
8	SAWAI MADHOPUR	BOUNLI	G. SEC.HANUTYA	Strengthening of Existing School	8100203301	46.83

Scheme :- Samagra Shiksha- Integrated Scheme Supp. PAB 2022-23						
A & F Sanctioned No. 5713 Dated 02/02/2023 (Supplementary PAB 2022-23/1)						
9	SAWAI MADHOPUR	MALARNA DUNGAR	G.SEC.SCH. PHALSAWATA	Rejuvenation of Basic Infrastructure in Government Schools	8100217601	6.80
10	JODHPUR	GHANTIYALI	GASSS GHANTIYALI	Rejuvenation of Basic Infrastructure in Government Schools	8150111103	10.43
11	JODHPUR	EAP	GGASSS BAP	Rejuvenation of Basic Infrastructure in Government Schools	8150102842	17.02
Scheme & Year :- Samagra Shiksha- Integrated Scheme 2023-24						
A & F Sanction No. 1188 Dated 25/05/2023 (PAB 2023-24/2)						
12	JHUNJHUNU	NAWALGARH	GOVT. SR. SEC. SCHOOL DABRI BALOUDA	Strengthening of Existing Schools	8050703903	12.15
Scheme & Year :- Samagra Shiksha- Integrated Scheme 2023-24						
A & F Sanction No. 1189 Dated 25/05/2023 (PAB 2023-24/3)						
13	GANGANAGAR	RAISINGHNAGAR	GOVT PRIMARY SCH 53 NP	Construction of New Buildings for Dilapidated Buildings (Primary)	8010744901	72.49
14	GANGANAGAR	SRI GANGANAGAR	GOVT. UPPER PRIMARY SCHOOL 5 A CHHOTI	Construction of New Buildings for Dilapidated Buildings (Upper Primary)	8010118101	98.99
15	SIKAR	FATEHPUR	GOVT. SR. SEC. SCHOOL NAYABAS	Construction of New Buildings for Dilapidated Buildings (Hr. Secondary)	8130108101	412.25
16	UDAIPUR	SARADA	G.P.S.KABIRDARA	Construction of New Buildings for Building Less Schools (Primary)	8260901702	72.48
Scheme & Year :- STARS Project 2023-24						
A & F Sanctioned No. 1230 Dated 29/05/2023 STARS 2023-24/1)						
17	Alwar	TIZARA	JAIROLI	Construction of Upgradation of 10 Netaji Subhash Chandra Bose hostels from Class VI-VIII to VI-XII	8060617314	237.26
Scheme :- STARS Project 2023-24						
A & F Sanction No. 3229 Dated 04/09/2023 (STARS PAB 2023-24/2)						
18	Alwar	Thanagazi	Govt. Sen. Sec. Sch. Chandpuri (216418)	Construction of 1 Room	8061009101	12.14
19	Alwar	Tizara	Govt. Sen. Sec. Sch. Luhadera (215095)	Construction of 1 Room	8060613002	12.14
20	Alwar	Tizara	Govt. Sen. Sec. Sch. Gahankar (215107)	Construction of 1 Room	8060616301	12.14
Scheme :- Swachh Bharat Kosh Trust (SBKT)						
A & F Sanction No. 4418 Dated 05/10/2023						
21	SIROHI	ABU-ROAD	G.P.S. NAALFALI UPLAGARH	Construction of Girls Toilet, Repair of Toilet & Providing Running water	8190200105	5.61
22	SIROHI	ABU-ROAD	G.P.S. GHATAFALI UPLAGARH	Construction of Girls Toilet, Repair of Toilet & Providing Running water	8190200104	5.61
23	SIROHI	ABU-ROAD	G.P.S. GORSAFALI UPLAGARH	Construction of Boys & Girls Toilet & Providing Running water in toilet	8190200109	11.10
24	SIROHI	ABU-ROAD	G.P.S. PANVAFALI UPLAGARH	Construction of Boys & Girls Toilet & Providing Running water in toilet	8190200108	8.28
25	SIROHI	PINDWARA	PS_CHHITARIYA_FALI	Construction of Girls Toilet, Repair of Toilet & Providing Running water	8190105707	5.61
Scheme :- PM Shri Integrated Scheme 2023-24						
A & F Sanction No. 3912 Dated 22/09/2023 (PM SHRI 2023-24/1)						
26	BARMER	AADEL	GSSS CHHOTU	Strengthening of Existing School	8171202301	18.44

27	BARMER	PATODI	MAHATMA GANDHI GOVERNMENT SCHOOL,MEGHWALO KA VAS PATODI	Strengthening of Existing School	8171400104	16.60
28	BHILWARA	BANERA	G.S.S.S. AKSHAY SMARAK BANERA	Strengthening of Existing School	8240400116	22.76
29	JAISALMER	NACHANA	GOVT. SEN.SEC SCHOOL_NOKH	Strengthening of Existing School	8160104004	35.25
30	JODHPUR	GHANTIYALI	GASSS GHANTIYALI	Strengthening of Existing School	8150111103	23.00
31	NAGPUR	MUNDWA	GGSS SANKHWAS	Strengthening of Existing School	8141011813	33.38
32	GANGANAGAR	ANOOPGARH	GOVT.UPPER.PRIMARY SCH. 1-4 KSM	Strengthening of Existing School	8010904703	16.86
33	GANGANAGAR	ANOOPGARH	GOVT.GIRLS . SR . SEC. SCH. anoopgarh	Strengthening of Existing School	8010948802	16.86
34	GANGANAGAR	GHARASANA	GOVT. SENIOR SECONDARY SCHOOL ROJARI	Strengthening of Existing School	8010620804	12.00
35	GANGANAGAR	KARANPUR	GOVT. UPEER PRIMARY SCHOOL-40 F	Strengthening of Existing School	8010215701	29.27
36	GANGANAGAR	KARANPUR	MAHATMA GANDHI GOVT. SCHOOL SRIKARANPUR	Strengthening of Existing School	8010226004	13.11
37	GANGANAGAR	PADAMPUR	GOVT.PRIMARY.SCH.39 LNP COLONY(GANGA RAM MANDA)	Strengthening of Existing School	8010416703	16.86
38	GANGANAGAR	PADAMPUR	GOVT.GIRLS.SR.SEC.SCH.WN O PADAMPUR	Strengthening of Existing School	8010426202	30.43
39	GANGANAGAR	RAISINGHNAGAR	GOVT UPPER PRIMARY SCH 2 LPM	Strengthening of Existing School	8010742001	34.46
40	GANGANAGAR	RAISINGHNAGAR	MAHATMA GANDHI GOVT. SCHOOL, RAISINGHNAGAR	Strengthening of Existing School	8010797401	16.86
41	GANGANAGAR	SADULSHAHR	GOVT SEN. SEC.SCH. GANESH GARH	Strengthening of Existing School	8010333305	17.97
42	GANGANAGAR	SADULSHAHR	GOVT. SENIOR SECONDARY SCHOOL SADUL SHAHR	Strengthening of Existing School	8010333606	17.97
43	GANGANAGAR	SURATGARH	GOVT. SENIOR SECONDARY SCHOOL BHOJEWALA	Strengthening of Existing School	8010850109	30.38
44	GANGANAGAR	VIJAYNAGAR	GOVT.SEN.SEC SCH. 6 BLM(A)	Strengthening of Existing School	8010518703	29.27

Scheme :- NABARD RIDF XXIV
A & F Sanctioned No. 773 Dated 20/6/2018

45	JAISALMER	SAM	GOVT. SSS MODHA	School Strengthening work (Remaining work)	8160302703	16.34
----	-----------	-----	-----------------	--	------------	-------

Scheme :- NABARD RIDF XXVIII
A & F Sanction No. 428 Dated 29-04-2022 and Revised A & F No. 995/24-05-2023

46	Jaipur	Bassi	Govt UPS Akheypura	Strengthening of Govt School	8120820701	8.19
----	--------	-------	--------------------	------------------------------	------------	------

Scheme :- State Budget Head
A & F Sanction No. 6246 Dated 24/02/2023

47	AJMER	KEKRI	G.SR.SEC.SCH. KANOJ	SPECIAL REPAIR WORKS	8210802301	12.75
48	KOTA	LADPURA	GSSS BANYANI	SPECIAL REPAIR WORKS	8300319103	2.95
49	KOTA	LADPURA	GSSS KOLANA	SPECIAL REPAIR WORKS	8300309401	2.95
50	UDAIPUR	NAYAGAON	GPS CHAKLI	SPECIAL REPAIR WORKS	8260813801	3.93
51	UDAIPUR	NAYAGAON	GPS LAMBA KABDA	SPECIAL REPAIR WORKS	8260806803	4.91
52	UDAIPUR	NAYAGAON	G.P.S.DABASIYA	SPECIAL REPAIR WORKS	8260805302	4.91
53	UDAIPUR	NAYAGAON	GPS KOTA FALA	SPECIAL REPAIR WORKS	8260814904	4.91

[Handwritten Signature]

54	UDAIPUR	NAYAGAON	G.P.S.POGALI	SPECIAL REPAIR WORKS	8260814503	4.91
55	UDAIPUR	GIRWA	GSSS MODAL CHAMANPUR	SPECIAL REPAIR WORKS	8260520801	2.95
DISTRICT MINERAL FOUNDATION TRUST (DMFT) WORKS						
56	AJMER	KEKRI	GSSS KACHARIYA	CONSTRUCTION OF 2 ACR	8210806201	24.54
57	AJMER	MASUDA	GSSS DOLATPURA-II	CONSTRUCTION OF 2 ACR	8210605903	24.54
58	AJMER	MASUDA	GSSS DEWAS	CONSTRUCTION OF 2 ACR	8210607501	24.54
59	AJMER	AJMER (R)	MGGS BAWADI BADLIYA	CONSTRUCTION OF 2 ACR	8210307202	24.54
60	AJMER	KISHANGARH	GSSS BHILAWAT	CONSTRUCTION OF 3 ACR	8210100701	36.89
61	BHILWARA	Shahapura	GSSS KANECHAN KHURD	Construction of New Building	08240310301	412.25
62	BHILWARA	Shahapura	GSSS KANECHAN KALA	Construction of New School Building 12 ACR, 1 S.lab, 1 Computer Room, 1 Library, Principle Room, Staff Room, Toilet & DWF	08240313001	412.25
63	BHILWARA	BANERA	G.G.U.P.S. UPREDA	Construction of New School Building Work	08240400604	51.88
64	BHILWARA	Suwana	G.S.S. SALRA	Construction of 5 Class Room Work	08240846802	53.66
65	Bhilwara	Jahajpur	GHSS BILETHA BLOCK JAHAJPUR (BHILWARA)	CONSTRUCTION OF REMAINING WORK	08241005401	13.06
66	CHITTORGARH	BHADESAR	GUPS MURLIYA	CONSTRUCTION WORK OF 1 CLASS ROOM WITH VARANDHA	8290903301	8.83
67	CHITTORGARH	BHADESAR	GUPS BUDDHPURA	CONSTRUCTION WORK OF 1 CLASS ROOM WITH VARANDHA	8290900201	8.83
68	CHITTORGARH	BHADESAR	GUPS NARBADIYA	CONSTRUCTION WORK OF 1 CLASS ROOM WITH VARANDHA	8290907901	8.83
69	CHITTORGARH	BHADESAR	GPS MAVRA	CONSTRUCTION WORK OF 1 CLASS ROOM WITH VARANDHA	8290908001	8.83
70	CHITTORGARH	BHADESAR	GUPS BARKHERA	CONSTRUCTION WORK OF 1 CLASS ROOM WITH VARANDHA	8290907401	8.83
71	CHITTORGARH	BEGUN	GPS SEMLIYA	CONSTRUCTION WORK OF 1 CLASS ROOM WITH VARANDHA	8290314701	8.83
72	CHITTORGARH	BEGUN	GPS SAMRO KA LEVA	CONSTRUCTION WORK OF 1 CLASS ROOM WITH VARANDHA	8290321101	8.83
73	CHITTORGARH	BEGUN	GUPS JAVDIYA JUNA	CONSTRUCTION WORK OF 1 CLASS ROOM WITH VARANDHA	8290319901	8.83
74	CHITTORGARH	BEGUN	GUPS RAJGARH TALAB	CONSTRUCTION WORK OF 1 CLASS ROOM WITH VARANDHA	8290306601	8.83
75	CHITTORGARH	RASHMI	GUPS MOTINAGAR	CONSTRUCTION WORK OF 1 CLASS ROOM WITH VARANDHA	8290101204	8.83
76	CHITTORGARH	BHADESAR	GUPS DELWAS	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290913101	17.65
77	CHITTORGARH	BHADESAR	GUPS KIRO KA KHERA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290910302	17.65
78	CHITTORGARH	BEGUN	GUPS SANSKRIT JODHAPATEL KI KHERI	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290306501	17.65

79	CHITTORGARH	BEGUN	GUPS RATANPURA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290302801	17.65
80	CHITTORGARH	BEGUN	GPS KITIYAS	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290301001	17.65
81	CHITTORGARH	BEGUN	GPS GOPALPURA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290311501	17.65
82	CHITTORGARH	BEGUN	GPS LAXMIPURA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290310301	17.65
83	CHITTORGARH	BEGUN	GUPS GIRDIYA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290323401	17.65
84	CHITTORGARH	KAPASAN	GUPS UNCHNAR KALAN	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290610301	17.65
85	CHITTORGARH	CHITTORGARH	GUPS BALDARKHA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290501501	17.65
86	CHITTORGARH	CHITTORGARH	GUPS DUVAVA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290501001	17.65
87	CHITTORGARH	NIMBAHERA	GSSS KANERA	PRAYER HALL CONSTRUCTION	8291013515	17.65
88	CHITTORGARH	NIMBAHERA	GUPS SAGWADIYA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8291012401	17.65
89	CHITTORGARH	NIMBAHERA	GUPS UNCHA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8291009501	17.65
90	CHITTORGARH	BHAINROADGARH	GPS GURJARO KI MORVAN	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290416901	17.65
91	CHITTORGARH	BHAINROADGARH	GPS MALPURA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290402202	17.65
92	CHITTORGARH	BHAINROADGARH	GPS HALSERA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290408901	17.65
93	CHITTORGARH	DUNGLA	GSSS FALODARA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290807001	17.65
94	CHITTORGARH	GANGRAR	GUPS DEVDA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290205101	17.65
95	CHITTORGARH	GANGRAR	GUPS SARAN	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290207402	17.65
96	CHITTORGARH	GANGRAR	GUPS SINGOLA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290209101	17.65
97	CHITTORGARH	BEGUN	GSSS MOTIPURA	CONSTRUCTION WORK OF 1 CLASS ROOM WITH VARANDHA	8290300503	11.87
98	CHITTORGARH	BEGUN	GSSS BARNIYAS	CONSTRUCTION WORK OF 1 CLASS ROOM WITH VARANDHA	8290300902	11.87
99	CHITTORGARH	DUNGLA	GSSS ALOD	CONSTRUCTION WORK OF 1 CLASS ROOM WITH VARANDHA	8290806501	11.87
100	CHITTORGARH	BHADESAR	GSSS NAPANIYA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290900101	21.57
101	CHITTORGARH	BHADESAR	GSSS KUNTHNA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290901503	21.57

102	CHITTORGARH	BARISADRI	GSSS BOHERA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8291210920	21.57
103	CHITTORGARH	BARISADRI	MGGSS BOHERA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8291210902	21.57
104	CHITTORGARH	BEGUN	GSSS RAJGARH	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290303301	21.57
105	CHITTORGARH	BEGUN	GSSS MANDAWARI	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290305905	21.57
106	CHITTORGARH	BEGUN	GSSS SAMRIYA KHURD	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290317201	21.57
107	CHITTORGARH	BEGUN	GSSS SARAN	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290300201	21.57
108	CHITTORGARH	KAPASAN	GSSS RAMTHALI	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290603401	21.57
109	CHITTORGARH	KAPASAN	GSSS KACHHARI KAPASAN	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290615001	21.57
110	CHITTORGARH	CHITTORGARH	GSSS FUSRIYA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290509001	21.57
111	CHITTORGARH	NIMBAHERA	GSSS JAWDA II	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8291009401	21.57
112	CHITTORGARH	NIMBAHERA	GSSS LUNKHANDA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8291014001	21.57
113	CHITTORGARH	DUNGLA	GSSS LOTHIANA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290800702	21.57
114	CHITTORGARH	DUNGLA	GSSS BHATOLI GUJRAN	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290810004	21.57
115	CHITTORGARH	GANGRAR	GSSS SADAS	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290201903	21.57
116	CHITTORGARH	GANGRAR	GSSS DADIYA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290211701	21.57
117	CHITTORGARH	GANGRAR	GSSS KUNWALIYA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290206403	21.57
118	CHITTORGARH	CHITTORGARH	GUPS LALJI KA KHERA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290512501	17.65
119	CHITTORGARH	KAPASAN	GSSS SINGHPUR	DOMES CONSTRUCTION	8290606908	19.61
120	CHITTORGARH	KAPASAN	GUPS BANAKIYA KHURD	DOMES CONSTRUCTION IN PLAY GROUND	8290607003	19.61
121	CHITTORGARH	BHOPALSAGAR	GSSS USROL	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290701901	21.57
122	CHITTORGARH	KAPASAN	GSSS RUPAKHERI	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290605402	21.57
123	CHITTORGARH	BHOPALSAGAR	GSSS BHOPALNAGAR (DABAR)	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290704005	21.57
124	CHITTORGARH	KAPASAN	GSSS UMAND	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290607902	21.57
125	CHITTORGARH	RASHMI	GSSS ROOD	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290104901	21.57

126	CHITTORGARH	BHOPALSAGAR	GSSS BABRANA	HALL CONSTRUCTION	8290704404	19.61
127	CHITTORGARH	BEGUN	GUPS MAHESARA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290303601	17.65
128	CHITTORGARH	BEGUN	GSSS ANOPPURA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290319401	21.57
129	CHITTORGARH	BEGUN	GUPS JALAMPURA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290306301	21.57
130	CHITTORGARH	GANGRAR	GUPS RAJAYAS	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290203901	17.65
131	CHITTORGARH	GANGRAR	GSSS CHOGAWARI	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290200103	21.57
132	CHITTORGARH	GANGRAR	GSSS TUMBDIYA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290207505	21.57
133	CHITTORGARH	DUNGLA	GSSS NOGAVA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290810502	21.57
134	CHITTORGARH	DUNGLA	GPS JADSADRI	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290805701	17.65
135	CHITTORGARH	DUNGLA	GSSS KARSANA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290805105	21.57
136	CHITTORGARH	DUNGLA	GSSS BILOT	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290809101	17.65
137	CHITTORGARH	BHADESAR	GSSS BHADSODA	BUILDING REPAIR	8290908413	7.85
138	CHITTORGARH	BHADESAR	MGSS BHADSODA	BUILDING REPAIR & Boys and Girls Toilet CONSTRUCTION WORK	8290908412	26.91
139	CHITTORGARH	BHADESAR	GUPS PIPLI GUJRAN	BUILDING REPAIR	8290903501	4.91
140	CHITTORGARH	BHADESAR	GPS MAGRI KA AGORIYA	BUILDING REPAIR	8290905702	4.91
141	CHITTORGARH	BHADESAR	GUPS RAKAMPURA	BUILDING REPAIR	8290900401	4.91
142	CHITTORGARH	BHADESAR	GPS MOKAMPURA	BUILDING REPAIR	8290900501	2.16
143	CHITTORGARH	BHADESAR	GPS VAJIRGANJ	BUILDING REPAIR	8290906501	2.95
144	CHITTORGARH	BHADESAR	GUPS HAPAKHERI	BUILDING REPAIR	8290911001	4.91
145	CHITTORGARH	BHADESAR	GPS GULJI KA KHERA	BUILDING REPAIR	8290910801	2.95
146	CHITTORGARH	BHADESAR	GSSS BANSEN	Chemistry Lab With Varandha	8290908108	22.50
147	CHITTORGARH	BHADESAR	GSSS KANNOJ	ROOF REPAIR	8290908503	9.81
148	CHITTORGARH	BADISADRI	GPS PUNJA KI FALA	ROOF REPAIR	8291206301	4.91
149	CHITTORGARH	KAPASAN	SVGMS KAPASAN	DOME CONSTRUCTION	8290604203	9.81
150	CHITTORGARH	KAPASAN	GSSS RUPAKHERI	BUILDING REPAIR	8290605402	7.85
151	CHITTORGARH	KAPASAN	GSSS HATHIYANA	PRAYER HALL	8290603201	9.81
152	CHITTORGARH	KAPASAN	GSSS MODAKHERA	BUILDING REPAIR & TOILET CONSTRUCTION	8290607401	13.46
153	CHITTORGARH	KAPASAN	GUPS DEVRIYA	BUILDING REPAIR	8290600801	4.91

(Handwritten signature)

154	CHITTORGARH	KAPASAN	GUPS BHIMKHAND	BUILDING REPAIR	8290608101	4.91
155	CHITTORGARH	KAPASAN	GUPS RUDRI	BUILDING REPAIR	8290603301	4.91
156	CHITTORGARH	KAPASAN	GUPS RAGUNATHPURA	BUILDING REPAIR	8290608001	4.91
157	CHITTORGARH	KAPASAN	GUPS JITYA	BUILDING REPAIR	8290607301	4.91
158	CHITTORGARH	KAPASAN	GPS VIROLI	BUILDING REPAIR	8290610001	4.91
159	CHITTORGARH	KAPASAN	GUPS JAVANPURA	BUILDING REPAIR	8290610201	4.91
160	CHITTORGARH	KAPASAN	GGSSS KAPASAN	BUILDING REPAIR	8290614202	7.85
161	CHITTORGARH	KAPASAN	GPS DANTA	BUILDING REPAIR	8290610801	4.91
162	CHITTORGARH	CHITTORGARH	GSSS AMARPURA	BUILDING REPAIR	8290510004	7.85
163	CHITTORGARH	CHITTORGARH	GPS GAROL	BUILDING REPAIR	8290509201	4.91
164	CHITTORGARH	CHITTORGARH	GPS MINO KA JOPDIYA	BUILDING REPAIR	8290504707	4.91
165	CHITTORGARH	CHITTORGARH	GPS AKLINGPURA	BUILDING REPAIR	8290502401	8.42
166	CHITTORGARH	CHITTORGARH	GUPS GOPALNAGAR	BUILDING REPAIR	8290502802	4.91
167	CHITTORGARH	CHITTORGARH	GSSS NEGDIYA KALAN	BUILDING REPAIR	8290502101	9.81
168	CHITTORGARH	CHITTORGARH	GUPS DHARANA	BUILDING REPAIR	8290505901	4.91
169	CHITTORGARH	CHITTORGARH	GUPS PACHUNDAL	BUILDING REPAIR	8290507001	4.91
170	CHITTORGARH	NIMBAHERA	GGUPS BADI	BUILDING REPAIR	8291012005	5.40
171	CHITTORGARH	NIMBAHERA	GPS SHOBHAVLI	BUILDING REPAIR	8291001403	5.40
172	CHITTORGARH	NIMBAHERA	GUPS MOHAMMADPURA	BUILDING REPAIR & TOILET WORK	8291004201	13.73
173	CHITTORGARH	NIMBAHERA	GPS LALUKHERA	BUILDING REPAIR, BOYS & GIRLS TOILET WORK	8291006503	11.23
174	CHITTORGARH	BHUPALSAGR	GSSS DEVDO KA KHERA	CONSTRUCTION OF TOILET & 1 CLASS ROOM WITH VARANDHA	8290701401	14.44
175	CHITTORGARH	BHUPALSAGR	GUPS HADMTIYA	BUILDING REPAIR	8290706801	4.91
176	CHITTORGARH	BHUPALSAGR	GUPS DHANI	BUILDING REPAIR	8290700501	3.89
177	CHITTORGARH	BHUPALSAGR	GUPS PARI KA KHERA	BUILDING REPAIR	8290703201	3.63
178	CHITTORGARH	BHUPALSAGR	GPS AMBEDKAR BASTI	BUILDING REPAIR	8290701608	4.91
179	CHITTORGARH	BHUPALSAGR	GPS KUNDI KHERA	BUILDING REPAIR	8290701605	4.91
180	CHITTORGARH	BHUPALSAGR	GUPS BHAGWANPURA	BUILDING REPAIR	8290700003	2.95
181	CHITTORGARH	BHUPALSAGR	GUPS BADI	BUILDING REPAIR	8290702401	4.40
182	CHITTORGARH	BHUPALSAGR	MGGG KANKRVA	BUILDING REPAIR	8290702802	4.91
183	CHITTORGARH	BHUPALSAGR	G SANSKRIT UPS KEERKHERA	BUILDING REPAIR	8290702805	4.91
184	CHITTORGARH	BHUPALSAGR	GUPS AUDDO KA KHERA	BUILDING REPAIR	8290701101	3.53
185	CHITTORGARH	BHUPALSAGR	GUPS KALAYANPURA	BUILDING REPAIR	8290708101	4.40

186	CHITTORGARH	RASHMI	GSSS NEVRIYA	BUILDING REPAIR	8290101401	7.85
187	CHITTORGARH	RASHMI	GSSS RASHMI	BUILDING REPAIR	8290105410	7.85
188	CHITTORGARH	RASHMI	GVU SANSKRIT RASHMI	BUILDING REPAIR	8290105403	4.91
189	CHITTORGARH	DUNGLA	GPS IDERA	ROOF REPAIR	8290802105	4.91
190	CHITTORGARH	DUNGLA	GPS BANJARO KA KHERA	ROOF REPAIR	8290802102	2.95
191	CHITTORGARH	DUNGLA	GPS UMMEDPURA	ROOF REPAIR	8290806301	2.95
192	CHITTORGARH	DUNGLA	GPS GADRIYAVAS	ROOF REPAIR	8290805102	4.91
193	CHITTORGARH	DUNGLA	GPS MIRCHA KHERI	ROOF REPAIR	8290802601	4.91
194	CHITTORGARH	DUNGLA	GPS ARAMPURA	ROOF REPAIR	8290802506	2.95
195	CHITTORGARH	DUNGLA	GPS BHILA KHERA	ROOF REPAIR	8290804701	2.95
196	CHITTORGARH	DUNGLA	GPS DURGA KHERA	ROOF REPAIR	8290809501	4.91
197	CHITTORGARH	DUNGLA	GPS BHAGWANPURA	ROOF REPAIR	8290808803	2.95
198	CHITTORGARH	DUNGLA	GUPS SUREDA	ROOF REPAIR	8290808801	4.91
199	CHITTORGARH	DUNGLA	GPS GADRIYAVAS	ROOF REPAIR	8290804801	4.91
200	CHITTORGARH	DUNGLA	GPS TILAKHERA	ROOF REPAIR	8290806701	2.95
201	CHITTORGARH	DUNGLA	GPS NAGAKHERA	ROOF REPAIR	8290805901	4.91
202	CHITTORGARH	DUNGLA	GPS GUMANKHERI	ROOF REPAIR	8290803102	4.91
203	CHITTORGARH	DUNGLA	GPS CHIPAKHERA	ROOF REPAIR	8290807802	4.91
204	CHITTORGARH	DUNGLA	GPS RAWAT BASTI PALOD	ROOF REPAIR	8290807803	2.95
205	CHITTORGARH	CHITTORGARH	MGGS BASSI	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290521802	21.57
206	CHITTORGARH	NIMBAHERA	MGGS KACHARI CHOWK, KANERA	CONSTRUCTION WORK OF 7 CLASS ROOM WITH VARANDHA, BOYS- GIRLS TOILET & DWF	8291013519	87.69
207	CHITTORGARH	NIMBAHERA	MGGS BINOTA	CONSTRUCTION WORK OF 3 CLASS ROOM WITH VARANDHA & BOYS- GIRLS TOILET	8291011802	36.65
208	CHITTORGARH	NIMBAHERA	MGGS KELI	CONSTRUCTION WORK OF 3 CLASS ROOM WITH VARANDHA & BOYS TOILET	8291000106	36.00
209	CHITTORGARH	NIMBAHERA	MGGS LASDAWAN	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8291008212	21.57
210	CHITTORGARH	NIMBAHERA	MGGS BADI	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA & BOYS TOILET	8291012005	25.22

211	CHITTORGARH	NIMBAHERA	MGGS NOORMAHAL	CONSTRUCTION WORK OF 3 CLASS ROOM WITH VARANDHA & BOYS- GIRLS TOILET	8291018602	39.65
212	CHITTORGARH	NIMBAHERA	MGGS ARNODA	CONSTRUCTION WORK OF 4 CLASS ROOM WITH VARANDHA, BOYS- GIRLS TOILET & DWF	8291002602	55.33
213	CHITTORGARH	NIMBAHERA	MGGS KASOD	CONSTRUCTION WORK OF 4 CLASS ROOM WITH VARANDHA, BOYS- GIRLS TOILET & DWF	8291019102	55.33
214	CHITTORGARH	NIMBAHERA	MGGS DHINWA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8291009601	21.57
215	CHITTORGARH	CHITTORGARH	MGGS STATION CHITTORGARH	CONSTRUCTION WORK OF 5 CLASS ROOM WITH VARANDHA & BOYS- GIRLS TOILET	8290525502	61.22
216	CHITTORGARH	BHADESAR	MGGS KANNOJ	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290908502	21.57
217	CHITTORGARH	CHITTORGARH	MGGS POLICE LINE CHITTORGARH	CONSTRUCTION WORK OF 6 CLASS ROOM WITH VARANDHA	8290526008	64.71
218	CHITTORGARH	CHITTORGARH	MGGS BASSI	BOYS- GIRLS TOILET WORK	8290521802	7.29
219	CHITTORGARH	CHITTORGARH	MGGS GOSUNDA	CONSTRUCTION WORK OF 4 CLASS ROOM WITH VARANDHA	8290518407	43.14
220	CHITTORGARH	CHITTORGARH	MGGS VIJAYPUR	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290511702	21.57
221	CHITTORGARH	CHITTORGARH	MGGS GATIYAWALI	CONSTRUCTION WORK OF 3 CLASS ROOM WITH VARANDHA	8290504602	32.35
222	CHITTORGARH	CHITTORGARH	MGGS CHANDERIYA	CONSTRUCTION WORK OF 6 CLASS ROOM WITH VARANDHA	8290523801	64.71
223	CHITTORGARH	CHITTORGARH	MGGS PREMAGAR	CONSTRUCTION WORK OF 4 CLASS ROOM WITH VARANDHA	8290523801	43.14
224	CHITTORGARH	CHITTORGARH	MGGS ANWALHERA	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA & BOYS- GIRLS TOILET	8290501401	28.86
225	CHITTORGARH	CHITTORGARH	MGGS SENTHI	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290525306	21.57
226	CHITTORGARH	CHITTORGARH	MGGS MATA JI KI PANDOLI	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290520701	21.57
227	CHITTORGARH	CHITTORGARH	MGGS GILUND	CONSTRUCTION WORK OF 6 CLASS ROOM WITH VARANDHA, BOYS- GIRLS TOILET & DWF	8290504701	76.59
228	CHITTORGARH	CHITTORGARH	MGGS ARNIYAPANATH	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA	8290513206	21.57
229	CHITTORGARH	CHITTORGARH	MGGS OCHARI	CONSTRUCTION WORK OF 2 CLASS ROOM WITH VARANDHA & GIRLS TOILET	8290512401	25.22
230	CHITTORGARH	CHITTORGARH	GSSS UDPURA	Remaining work of 2 ACR & REPAIR	8290504902	11.83
231	CHITTORGARH	CHITTORGARH	GHSS GATIYAVLI	Remaining work of 2 ACR	8290504601	3.40

Handwritten signature

232	Rajsamand	Kumbhalgarh	Govt UPS Borad	CONSTRUCTION OF 02 ACR	8050409101	17.67
233	Rajsamand	Kumbhalgarh	Govt UPS Dasana ki Bhagal	CONSTRUCTION OF 02 ACR	8250402303	17.67
234	Rajsamand	Kumbhalgarh	Govt SSS Seventri	CONSTRUCTION OF 02 ACR	8250409201	22.63
235	Rajsamand	Kumbhalgarh	Govt UPS Vardara	CONSTRUCTION OF 02 ACR	8250401502	17.67
236	Rajsamand	Kumbhalgarh	Govt UPS Jelapada	CONSTRUCTION 02 ACR LEVELING OF PLAY GROUND & Boundrywall	8250401005	29.41
237	Rajsamand	Rajsamand	Dr.Bhimrav Ambedkar UPS Salus Road Kankroli	01 ACR, Prayer Hall, Boundry wall, Repair work	8250616401	39.22
238	Rajsamand	Kumbhalgarh	Govt SSS Ganwar	03 ACR	8250400607	29.41
239	Rajsamand	Amet	Govt PS Gorela Kunwa	02 ACR	8250306401	17.67
240	Rajsamand	Kumbhalgarh	GPS Pavi Ka Bhilwara	01 ACR	8250402604	8.84
241	Rajsamand	Kumbhalgarh	GUPS GAMRI KI NAL	01 ACR	8250404801	8.84
242	Rajsamand	Rajsamand	GOVT UPS MORCHANA	02 ACR WITH VERANDHA, PLAY GROUND BOUNDARY WALL	8250610601	45.09
243	Rajsamand	Rajsamand	GOVT UPS PRATAPPURA	01 ACR, WITH VERANDHA	8250611201	8.84
244	Rajsamand	Rajsamand	GOVT SS SANWAD	01 ACR, 02 TOILETS BOUNDARYWALL REPAIR WORK	8250614201	29.36
245	TONK	NEWAI	GOVT. UPPER PRIMARY SCH. KIWADA (G.P. KHIDGI)	CONSTRUCTION OF 2 ACR	8220309702	12.00
246	TONK	NEWAI	SWAMI VIVEKANAND GOVT. MODEL SCH., DHANI JUGALPURA, NEWAI, TONK	Construction of Kicthen Shed	8220308122	4.00
247	TONK	TODARAISINGH	GOVT. SENIOR SECONDARY SCHOOL CHULI	CONSTRUCTION OF 1 ACR	8220402401	10.00
MUKHYAMANTRI JANSABHAGITA VIDYALAYA VIKAS YOJANA						
248	BARAN	BARAN	GOVT SR SEC SCHOOL KOTRI SUNDA	Construction of ACR	8310101405	9.93
249	BARMER	PATODI	GSSS CHILANADI	CONSTRUCTION OF 2 ACR	8171400701	20.69
250	Bhilwara	Sahada	GGSSS Sahada	Construction of Jal ghar	-	4.00
251	CHITTORGARH	CHITTORGARH	GSSS CHANDERIYA	ART & CRAFT ROOM	8290523801	19.61
252	Jhunjhunu	Nawalgarh	GUPS CHARAN KI DHANI	Construction Of One ACR	8050708001	11.27
253	Jhunjhunu	Nawalgarh	GSSS BARWASI	Play Ground Development	8050704704	12.50
254	Jhunjhunu	Nawalgarh	GSSS BHAGERA	Construction Of Verandah	8050705003	10.00
255	SAWAIMADHOPUR	SAWAIMADHOPUR	GSSS BANOTA	Construction of ACR and Stage First Floor and Stair Case	8100507901	13.48
256	SAWAIMADHOPUR	MALARANA DUNGAR	GSSS GAMBHIRA	CONSTRUCTION OF NEW ACR & BUILDING ROOF REPAIR WORK	8100417710	13.48
MLA LAD WORK						
257	Bhilwara	Suwana	G.U.P.S. JYOTI NAGAR	Construction of Boundary Wall With Gate	08240848202	7.00
258	Bhilwara	Suwana	G.P.S. DHANDHOLAI	Construction of Verandah covered & boundary wall Rised work	08240846302	12.00
259	JAIPUR	AMBER	GUPS LAXMINARAYANPURA YAGH STHALI AKHEPURA	2 CLASS ROOM with Verandha	8120603202	14.00
260	JAIPUR	AMBER	GSSS CHAPRADE	VERNDHA WORK	8120600801	14.00
MP LAD WORK						
261	BHILWARA	Shahapura	GSSS Hukampura	Construction of Hall Work	08240313301	4.00

262	BHILWARA	Kotri	GUPS Bilaspur	Construction of Class Room	-	5.00
263	JAIPUR	JHOTWARA CITY	GOVT UPS CHARAN NADI - I	Construction of Class Room	8122800602	10.00
MUKHYAMANTRI MADARSA ADHUNIKIKARAN YOJANA WORK						
264	CHITTORGARH	CHITTORGARH	MADRSA HAMIDIYA ISLAMIYA SARVJANIK UPS CHIPA MOHALLA CHITTORGARH	CONSTRUCTION OF 3 ROOMS AND TOILET UNIT	8290524103	24.51
MEWAT KHESTRIYA VIKAS YOJNA						
265	Alwar	RAMGARH	MBAV SAHAJPUR	Upgradation work	8060707205	34.32
Maintenance & Repair work						
266	PALI	SOJAT	GSSS Sojat road	Repair Work	8200307301	5.88
Total						6152.91

निविदा प्रपत्र को वेबसाइट <http://eproc.rajasthan.gov.in>, <http://rajsmsa.nic.in> एवं <http://sppp.raj.nic.in> से डाउनलोड किया जा सकता है। इन निविदाओं में भाग लेने वाले संवेदको को निविदा इलेक्ट्रॉनिक फारमेट में वेबसाइट <http://eproc.rajasthan.gov.in> पर जमा करवानी होगी।

1 Performance Security का नियम RTPP Rules, 2013 के नियम 75 के अनुसार सफल संवेदक पर लागू होगा।

2 " Additional Performance Security :-

(1) In addition to Performance Security as specified in rule 75, an Additional Performance Security shall also be taken from the successful bidder in case of unbalanced bid. The Additional Performance Security shall be equal to fifty percent of Unbalanced Bid Amount. The Additional Performance Security shall be deposited in lump sum by the successful bidder before execution of Agreement. The Additional Performance Security shall be deposited through, Demand Draft, Banker's Cheque or Bank Guarantee.

Explanation : For the purpose of this rule,-

(i) Unbalanced Bid means any bid below more than fifteen percent of Estimated Bid Value.

(ii) Estimated Bid Value means value of subject matter of procurement mention in bidding documents by the Procuring Entity.

(iii) Unbalanced Bid Amount means positive difference of eighty five percent of Estimated Bid Value minus Bid Amount Quoted by the bidder.

(2) The Additional Performance Security shall be refunded to the contractor after satisfactory completion of the entire work. The Additional Performance Security shall be forfeited by the Procuring Entity when work is not completed within stipulated period by the contractor.

3 कार्यों के पूर्ण करने की अवधि निम्नानुसार रहेगी :-

क्र.सं.	कार्य की लागत	मरम्मत कार्य	नवीन कार्य
1	Upto Rs 10 lacs	2 Months	4 Months
2	Above Rs 10 lacs & upto Rs 50 lacs	4 Months	6 Months
3	Above Rs 50 lacs & upto Rs 200 lacs	-	8 Months
4	Above Rs 200 lacs & upto Rs 1000 lacs	-	12 Months

4 फर्म का सक्षम स्तर का संवेदक का वैध रजिस्ट्रेशन प्रमाण पत्र एवं वैध GST रजिस्ट्रेशन प्रमाण पत्र संलग्न/अपलोड करना अनिवार्य है।

5 निर्माण कार्य जिनकी लागत रु. 200.00 लाख से अधिक है उन कार्यों की निविदाओं के लिए पोटेंशियल बिड पद्धति अपनाई जायेगी एवं तकनीकी आंकलन में सफल निविदादाताओं की वित्तीय बिड खोलने की सूचना निविदादाताओं को ई-मेल से दी जावेगी।

6 100 लाख रुपये से अधिक के कार्यों के लिए निविदा की विशेष शर्तों में निम्न शर्तें भी लागू होगी।

(i) The Contractor is responsible for concrete job mix & soil bearing test for design of RCC members in the work which includes the submission of General Arrangement Drawing for columns, beams etc. After approval of GAD by the Engineer in-charge, he will carry out the detailed design of RCC and other members from the structural consultant and proof checking from any Govt. Engineering College or any other recognized Govt. Institute and submit the same to Engineer in-charge within 30 days of issue of work order. After submitting the design and bar bending schedule of RCC work, the approval will be given by the Engineer in-charge. Only there after he will start the work. No extra amount will be payable for this work.

(ii) Quality control lab will be established at site within 15 days of issue of work order. The Contractor will be responsible for conducting all necessary quality control tests. Contractor has to submit a copy of all test reports and records to Engineer in charge along with bills and also keep a copy at site. No extra amount will be payable for this work.

7 निर्माण कार्यों की Defect Liability Period (दोष निवारण अवधि) निम्नानुसार होगी :-

क्र.सं.	कार्य का प्रकार	दोष निवारण अवधि
1	भवन निर्माण / सुदृढीकरण / विशेष मरम्मत कार्य (राशि रुपये 10.00 लाख से अधिक के कार्य)	5 वर्ष
2	भवन निर्माण / सुदृढीकरण / विशेष मरम्मत कार्य (राशि रुपये 10.00 लाख तक के कार्य)	3 वर्ष

- 8 Escalation Clause no 45 & 45 A shall be deemed to be deleted from the agreement.
- 9 नलकूप/बोरिंग के कार्यों हेतु संवेदक द्वारा स्वयं के स्तर से भू-जल विभाग/बोर्ड से पानी की उपलब्धता का पत्र/प्रमाणपत्र/फिजिबिलिटी रिपोर्ट प्राप्त कर ही कार्य किया जायेगा, जिसका व्यय संवेदक द्वारा वहन किया जायेगा।
- 10 नलकूप/बोरिंग के न्यूनतम डिसचार्ज (पी.एच.ई.डी. द्वारा निर्धारित मात्रा अनुसार) होने पर ही नलकूप/बोरिंग का भुगतान किया जायेगा।
- 11 नलकूप/बोरिंग सूखा होने की स्थिति में पी.एच.ई.डी. द्वारा जिन आईटमों का भुगतान किया जाता है उन्ही आईटमों का भुगतान संवेदक को किया जायेगा।
- 12 कार्यालय मुख्य अभियंता, सार्वजनिक निर्माण विभाग, राजस्थान, जयपुर के परिपत्र क्रमांक मु.अ./अनु. ग्यारह/जीएसटी/2023-24/डी- 44 दिनांक 04.05.2023 की पालना अक्षरशः सुनिश्चित कि जाये।
जिन बोलियों में बीओक्यू अब अपलोड किया जाना है:-
जिन बोलियों में बीओक्यू अब अपलोड किया जाना है उनमें बीओक्यू की दरें जीएसटी रहित ली जावें अर्थात् वर्ष 2022-23 की बीएसआर के प्रत्येक आईटम पर 18 प्रतिशत राशि कम करके बीओक्यू अपलोड किया जावे, यह व्यवस्था नवीन बीएसआर वर्ष 2023-24 जारी होने तक ही लागू रहेगी। उक्त प्रकार से कम की गई राशि में टेण्डर प्रीमियम कम या अधिक करने के पश्चात् प्राप्त राशि का 18 प्रतिशत जीएसटी जोड़कर कार्यादेश राशि का निर्धारण किया जाये।
उक्तानुसार 18 प्रतिशत राशि का संवेदकों को पृथक से भुगतान करने की प्रक्रिया अमल में लाई जाये।
- 13 सभी शर्तें निविदा प्रपत्र के अनुसार मान्य होगी।
- 14 निविदा प्रपत्र को डाउनलोड करने की अवधि दिनांक **04/03/2024** प्रातः **10.00 बजे से 11/03/2024** को सांय **6.00 बजे तक** होगी।
- 15 (अ)- निविदा प्रपत्र इलैक्ट्रॉनिक फॉरमेट में वेब साइट <http://eproc.rajasthan.gov.in> पर दिनांक **11/03/2024** सांयकाल **6.00 बजे तक** जमा करवाये जा सकते हैं एवं प्राप्त निविदायें, इलेक्ट्रॉनिक फॉरमेट में वेबसाइट <http://eproc.rajasthan.gov.in> पर संबंधित जिला परियोजना समन्वयक द्वारा दिनांक **12/03/2024** को अपराह्न **02.00 बजे** खोली जाएगी। यदि उस दिन अवकाश रहता है तो अगले कार्य दिवस को उसी समय व उसी स्थान पर निविदायें खोली जायेगी।
(ब) निविदा जमा करवाने एवं उसके बाद निविदा की समस्त प्रकिया आनलाईन होगी।
- 16 संबंधित जिला परियोजना समन्वयक कार्यालय में संवेदक द्वारा दिनांक **04/03/2024** से **11/03/2024** तक किसी भी कार्य दिवस में 11.00 बजे पूर्वान्ह से 4.00 बजे अपराह्न तक निविदा प्रपत्र को देखा जा सकता है। वेबसाइट <http://eproc.rajasthan.gov.in>, <http://rajsmsa.nic.in> एवं <http://sppp.raj.nic.in> पर भी दिनांक **11/03/2024** को सांय **06.00 बजे तक** देखा जा सकता है। निविदा प्रपत्र में निविदादाता के लिए योग्यता सूचना, निविदादाता की पात्रता, प्लान, स्पेसिफिकेशन, ड्राईंग, विभिन्न कार्यों की मात्रा एवं दरो का विवरण, नियम शर्तें एवं अन्य विवरण वर्णित हैं।
- 17 निविदादाता द्वारा प्रत्येक कार्य हेतु निम्नलिखित राशि सम्बन्धित अतिरिक्त जिला परियोजना समन्वयक कार्यालय में राष्ट्रीयकृत अथवा अनुसूचित बैंक द्वारा जारी डिमाण्ड ड्राफ्ट/बैंकर्स चैक के माध्यम से जमा करवाना होगा।

क्र.सं.	शुल्क विवरण	शुल्क	भुगतान का प्रकार	देय
1	निविदा शुल्क	Rs.1000/- (Bid value up to Rs. One Crore) Rs.2000/- (Bid value more than Rs. One Crore and upto Rs. Two Crore) Rs.5000/- (Bid value more than Rs. Two Crore)	DD/ Bankers Cheque Issued by Nationalised or Scheduled Bank	डिमाण्ड ड्राफ्ट/ बैंकर्स चैक के माध्यम से सम्बन्धित जिले के अतिरिक्त जिला परियोजना समन्वयक के नाम
2	Bid Security राशि	2% of NIT Amount	DD/ Bankers Cheque Issued by Nationalised or Scheduled Bank	डिमाण्ड ड्राफ्ट/ बैंकर्स चैक के माध्यम से सम्बन्धित जिले के अतिरिक्त जिला परियोजना समन्वयक के नाम
3	ई- टेण्डरिंग प्रक्रिया शुल्क	500/- (Bid value up to Rs. 50.00 lacs) 1500/- (Bid value more than Rs. 50.00 lacs and upto Rs. One Crore) 2000/- (Bid value more than Rs. One Crore and upto Rs. Five Crore) 2500/- (Bid value more than Rs. Five Crore)	DD/ Bankers Cheque Issued by Nationalised or Scheduled Bank	डिमाण्ड ड्राफ्ट/ बैंकर्स चैक के माध्यम से Managing Director, RISL Jaipur के नाम

निविदा शुल्क, Bid Security राशि एवं 'ई-टेन्डरिंग' प्रक्रिया शुल्क से सम्बन्धित दस्तावेज निविदादाता द्वारा सम्बन्धित जिला कार्यालय में दिनांक 12/03/2024 को 12.00 बजे मध्याह्न तक जमा करवाना आवश्यक है। निविदा से संबंधित प्रक्रिया जिला परियोजना समन्वयक, समग्र शिक्षा कार्यालय सम्बन्धित जिला के स्तर से की जावेगी।

- 18 निविदा में संशोधन निविदा जारी करने के उपरान्त <http://sppp.rajasthan.gov.in>, <http://rajsmsa.nic.in> एवं <http://eproc.rajasthan.gov.in> वेबसाइट पर ही किये जायेंगे। निविदादाताओं द्वारा वेबसाइट पर संशोधन / स्पष्टीकरण को प्राप्त नहीं करने के संबंध में किसी भी दावे का स्वीकार नहीं किया जायेगा।
 - 19 ई-टेन्डरिंग के लिये निविदादाता हेतु निर्देश
- अ निविदा में भाग लेने वाले निविदादाताओं को इन्टरनेट साइट <http://eproc.rajasthan.gov.in> पर रजिस्टर करवाना होगा। ऑनलाइन निविदा में भाग लेने के लिए डिजिटल हस्ताक्षर सर्टिफिकेट इनफोरमेशन टेक्नोलॉजी एक्ट 2000 के तहत प्राप्त करना होगा जो इलेक्ट्रॉनिक निविदा में हस्ताक्षर करने हेतु काम आयेगा। निविदादाता उपरोक्त डिजिटल सिग्नेचर सर्टिफिकेट सी सी ए (CCA) द्वारा स्वीकृत एजेन्सी से हस्ताक्षर प्राप्त कर सकते हैं। जिन निविदादाताओं के पास पूर्व में वैध डिजिटल हस्ताक्षर सर्टिफिकेट है, नया डिजिटल हस्ताक्षर सर्टिफिकेट लेने की आवश्यकता नहीं है।
- ब निविदादाताओं को निविदा प्रपत्र इलेक्ट्रॉनिक फॉर्मेट में उपरोक्त वेबसाइट पर डिजिटल हस्ताक्षर के साथ प्रस्तुत करना होगा। जिनके प्रस्ताव डिजिटल हस्ताक्षर के साथ नहीं होंगे, उनके प्रस्ताव स्वीकार नहीं किये जायेंगे।
- स इलेक्ट्रॉनिक निविदा प्रपत्र को जमा करवाने से पूर्व निविदादाता यह सुनिश्चित कर लें कि निविदा प्रपत्र से संबंधित सभी आवश्यक दस्तावेजों की स्कैन कॉपी निविदा प्रपत्रों के साथ संलग्न कर दी गयी है।
- द किसी निविदादाता द्वारा यदि इलेक्ट्रॉनिक निविदा प्रपत्र जमा करवाने में देरी हो जाती है तो उसके लिए परिषद जिम्मेदार नहीं होगी।
- य निविदा प्रपत्र की सभी प्रपत्रों को सम्पूर्ण रूप से भरकर ऑनलाइन दर्ज करें।
- र ऑनलाइन निविदा भरते समय संबंधित निर्देशों का पालन नहीं करने के परिणामस्वरूप निविदा प्रक्रिया में उत्पन्न किसी भी प्रकार की बाधा के लिए परिषद जिम्मेदार नहीं होगी।
- ल सशर्त निविदा स्वीकार नहीं की जावेगी।
- व निविदा एवं उसके किसी भी भाग को प्रत्याहारित करने का पूर्ण अधिकार राज्य परियोजना निदेशक, समग्र शिक्षा अभियान जयपुर को है।
- श किसी भी विवाद की स्थिति में न्यायक्षेत्र कार्य से संबंधित जिले का जिला मुख्यालय होगा।

(अविचल चतुर्वेदी)

राज्य परियोजना निदेशक, समग्र शिक्षा
एवं आयुक्त, स्कूल शिक्षा



राजस्थान स्कूल शिक्षा परिषद

भू- तल, ब्लॉक-6, डॉ.एस. राधाकृष्णन शिक्षा संकुल,
जवाहर लाल नेहरू मार्ग, जयपुर।

फोन नं- 0141-2700489

E-Mail:- RAJMSA.CIVIL@RAJASTHAN.GOV.IN

क्रमांक:- F-5(1)(38)RC5CE/Civil/ SMSA/All Other Scheme NIT 2019-20/2020/D-4746

दिनांक: 30/11/2021

जिला परियोजना समन्वयक

समग्र शिक्षा अभियान

जिला - समस्त

विषय :- निविदा दस्तावेजों को वित्त विभाग की जारी अधिसूचना के अनुसार तैयार करने
बाबत।

सन्दर्भ :- वित्त विभाग की अधिसूचना दिनांक 22.10.2021

उपरोक्त विषयान्तर्गत संदर्भित अधिसूचना की प्रति संलग्न कर लेख है कि निर्माण कार्यों के
निविदा दस्तावेजों को वित्त विभाग के जारी परिपत्र के बिन्दु संख्या 75A के अनुसार निम्नलिखित
शर्तों को सम्मिलित करना सुनिश्चित करें :-

Additional Performance Security

(1) In addition to Performance Security as specified in rule 75, an Additional Performance Security shall also be taken from the successful bidder in case of unbalanced bid. The Additional Performance Security shall be equal to fifty percent of Unbalanced Bid Amount. The Additional Performance Security shall be deposited in lump sum by the successful bidder before execution of Agreement. The Additional Performance Security shall be deposited through, Demand Draft, Banker's Cheque or Bank Guarantee.

Explanation: For the purpose of this rule,-

(i) Unbalanced Bid means any bid below more than fifteen percent of Estimated Bid Value.

(ii) Estimated Bid Value means value of subject matter of procurement mention in bidding documents by the Procuring Entity.

(iii) Unbalanced Bid Amount means positive difference of eighty five percent of Estimated Bid Value minus Bid Amount Quoted by the bidder.

(2) The Additional Performance Security shall be refunded to the contractor after satisfactory completion of the entire work. The Additional Performance Security shall be forfeited by the Procuring Entity when work is not completed within stipulated period by the contractor.

संलग्न :- उपरोक्तानुसार

(डॉ. भंवर लाल)

राज्य परियोजना निदेशक, समग्र शिक्षा
एवं आयुक्त स्कूल शिक्षा