



# राजस्थान स्कूल शिक्षा परिषद्

भू- तल, ब्लॉक-6, डॉ.एस. राधाकृष्णन शिक्षा संकुल,  
जवाहर लाल नेहरू मार्ग, जयपुर।

फोन नं: 0141-2700459

E-Mail:- RAJSMSA.CIVIL@RAJASTHAN.GOV.IN

क्रमांक:- F-5(1)(260)RCSCE/Civil /SMSA/NIT 11 2024-25 /2024/Vol-8/D-

7331

दिनांक: 10/03/2025

## ई-निविदा सूचना संख्या 11 (सिविल) / 2024-25 (राजकीय विद्यालय / केजीबीवी के निर्माण कार्यों हेतु)

राज्य एवं केन्द्र सरकार के राजकीय/अर्द्धशासकीय/स्वायत्तशासी निकायों में सक्षम श्रेणी में निर्माण कार्यों हेतु पंजीकृत संवेदकों से समग्र शिक्षा, राज्यमद, डी.एम.एफ.टी. मुख्यमंत्री विद्यादान कोष योजनान्तर्गत स्वीकृत 116 राजकीय विद्यालय/केजीबीवी के निर्माण कार्यों हेतु राशि रु. 14805.20 लाख (प्रति कार्य की राशि रूपये 48.34 लाख से 358.28 लाख के मध्य) बाबत कार्यवार ई-टेंडरिंग के माध्यम से ई-निविदाएं 12/03/2025 प्रातः 10.00 बजे से 01/04/2025 को सायं 6.00 बजे तक आमंत्रित की जाती है।

- निविदा से सम्बन्धित समस्त विस्तृत विवरण वेबसाइट <http://rajsmsa.nic.in>, <http://sppp.rajasthan.gov.in> एवं <http://eproc.rajasthan.gov.in> पर देखा जा सकता है।
- निविदा से सम्बन्धित प्रक्रिया जिला परियोजना समन्वयक, समग्र शिक्षा कार्यालय सम्बन्धित जिला के स्तर से की जावेगी।

UBN 15 : RSE 2425WSOB02606

(अनुपमा जोरवाल)

राज्य परियोजना निदेशक, समग्र शिक्षा



# राजस्थान स्कूल शिक्षा परिषद्

भू-तल, ब्लॉक-6, डॉ. एस. राधाकृष्णन शिक्षा संकुल,  
जे.एल.एन.मार्ग, जयपुर।

फोन:- 0141-2700459, E-Mail:- rajmsa.civil@rajasthan.gov.in

क्रमांक:- F-5(1)(260)RCSCE/Civil /SMSA/NIT 11 2024-25 /Vol-09 /2024/D- 7331 दिनांक: 10/03/2025

## ई-निविदा सूचना संख्या 11 (सिविल) / 2024-25

राज्य परियोजना निदेशक, समग्र शिक्षा एवं आयुक्त स्कूल शिक्षा, राजस्थान की ओर से राज्य एवं केन्द्र सरकार के राजकीय/अर्द्धशासकीय/स्वायत्तशासी निकायों में सक्षम श्रेणी में निर्माण कार्य हेतु पंजीकृत संवेदकों से समग्र शिक्षा वार्षिक कार्य योजना एवं बजट वर्ष 2023-24, राज्य मद, डी.एम.एफ.टी एवं मुख्यमंत्री विद्यादान कोष योजनान्तर्गत स्वीकृत 116 राजकीय विद्यालय/केजीबीवी के निर्माण कार्य हेतु कार्यवार ई-टेंडरिंग के माध्यम से ई-निविदाएं 12/03/2025 प्रातः 10.00 बजे से 01/04/2025 को सायं 6.00 बजे तक आमंत्रित की जाती है, जिनका विवरण निम्नानुसार है :-

S. No.	DISTRICT	NAME OF BLOCK	NAME OF SCHOOL /KGBV	NAME OF WORK	UDISE CODE	NIT Amount (Rs. In Lacs)
Scheme :- STATE BUDGET HEAD AS No. 6430 Dated 21-01-2025 , Revised AS No. 6849 Dated 14-02-2025 & FS No. 7027 Dated 21-02-2025,						
1	AJMER	KEKRI	GPS THALI MODE	Construction of Building for Buildingless	8210802014	72.48
2	AJMER	PISANGAN	G.P.S.RAILWAY ST. MANGLIYAVAS	Construction of Building for Buildingless	8210402211	72.48
3	AJMER	SARWAR	GGUPS HARPURA	Construction of Building for Dilapidated	8211602002	98.98
4	AJMER	SRINAGAR	GUPS NAWAB	Construction of Building for Dilapidated	8210301901	98.98
5	ALWAR	BANSUR	Govt. PS SURJA RAWAT KI DHANI	Construction of Building for Buildingless	8060900609	72.49
6	ALWAR	KISHANGARHBAS	Govt. PS JATO KI DHANI	Construction of Building for Buildingless	8060406902	72.49
7	ALWAR	LAXMANGARH	MGGX LAXMANGARH	Construction of Building for Dilapidated	8061320502	220.59
8	ALWAR	RAJGARH	GOVT. UPS NAVI BAKSH KA BAS	Construction of Building for Dilapidated	8061114813	98.99
9	ALWAR	RAMGARH	GOVT. UPS JUGRAWAR	Construction of Building for Dilapidated	8060710601	98.99
10	ALWAR	UMRAIN	MAHATMA GHANDHI GOVT. SCHOOL RUNDH DHADIKAR	Construction of Building for Buildingless	8060822701	220.59
11	BANSWARA	GARHI	GPS SANSKRIT KARANPUR	Construction of Building for Buildingless	8280402703	72.49
12	BARAN	CHHABRA	GUPS NAGDA	Construction of Building for Dilapidated	8310418701	98.98
13	BARMER	BALOTARA	GGUPS SARANA	Construction of Building for Buildingless	8170307011	98.93
14	BARMER	BALOTRA	GOVT. PRIMARY SCHOOL ADARSH GOLIYA 532117	Construction of Building for Buildingless	8170539401	72.43
15	BARMER	CHOHTAN	GPS KONRA VILAYAT SHAH	Construction of Building for Buildingless	8170935901	72.43
16	BARMER	DHORIMANA	GUPS KAVO KI BERI	Construction of Building for Buildingless	8170807801	98.93

17	BARMER	FAGALIYA	GUPS CHOTA HATHLA	Construction of Building for Buildingless	8171713201	98.93
18	BARMER	GIDA	MGGs RAMJI NAGAR	Construction of Building for Buildingless	8171104805	220.28
19	BARMER	PANYALA KLA	GPS HIRANI TARDO KI DHANI	Construction of Building for Buildingless	8171211303	72.43
20	BARMER	PATODI	GPS THANANIYON KI DHANI	Construction of Building for Buildingless	8171407104	72.43
21	BARMER	SHIV	GPS KALI JAAL	Construction of Building for Buildingless	8170133101	72.43
22	BHARATPUR	KUMHER	GOVT. UPS NAGAL AJAN	Construction of Building for Dilapidated	8070400504	98.98
23	BHARATPUR	PAHADI	GOVT. P.S. BHORI	Construction of Building for Dilapidated	8071005707	72.48
24	BHARATPUR	PAHADI	GOVT. P.S. JHANDIPUR	Construction of Building for Dilapidated	8071006801	72.48
25	BHARATPUR	SEWAR	GOVT. UPS SUKHAWALI	Construction of Building for Dilapidated	8070505901	98.98
26	BHILWARA	Asind	G.U.P.S. BHANAS	Construction of Building for Dilapidated	8240104001	98.99
27	BHILWARA	Badnor	G.P.S. BHARDAI	Construction of Building for Dilapidated	8240117801	72.49
28	BIKANER	BIKANER	GOVT. GIRLS SR. SEC. SCHOOL SURATSINGHPURA	Construction of Building for Buildingless	8030107502	220.59
29	BIKANER	KHAJUWALA	GPS 1 ARM SURAJANWALI	Construction of Building for Buildingless	8030617201	72.49
30	BIKANER	KOLAYAT	MGGs AKKHASHAR ( 521045)	Construction of Building for Dilapidated	8030315814	220.59
31	BIKANER	KOLAYAT	GOVT. GIRLS UPPER PRIMARY SCHOOL GODU	Construction of Building for Buildingless	8030310022	98.98
32	BIKANER	LUNKARANSAR	GOVT. PRIMARY SCHOOL MEGHWALO KA MOHALLA GARABDESAR	Construction of Building for Buildingless	8030208607	72.49
33	BIKANER	LUNKARANSAR	GOVT. SENIOR SECONDARY SCHOOL RAWANSAR	Construction of Building for Buildingless	8030209301	220.59
34	BIKANER	PANCHOO	GOVT. GIRLS SENIOR SECONDARY SCHOOL PANCHU BIKANER	Construction of Building for Buildingless	8030703805	220.59
35	BIKANER	PANCHOO	GOVT. GIRLS SENIOR SECONDARY SCHOOL DESALSAR PUROHITAN	Construction of Building for Buildingless	8030701801	220.59
36	BIKANER	PANCHOO	GOVT. SENIOR SECONDARY SCHOOL DHINGSARI PANCHU BIKANER	Construction of Building for Buildingless	8030702203	220.59
37	BIKANER	POOGAL	GOVT. UPPER PRIMARY SCHOOL RANISAR PATTA PUGAL	Construction of Building for Dilapidated	8030605301	98.98
38	BIKANER	POOGAL	GOVT. PRIMARY SCHOOL 7 DJM	Construction of Building for Buildingless	8030920001	72.49
39	BIKANER	SHRI DUNGARGARH	GOVT. PRIMARY SCHOOL KALYANSAR RAJDU MARG KALYANSAR PURANA	Construction of Building for Buildingless	8030502705	72.49
40	BUNDI	K.Patan	GUPS Dolar	Construction of Building for Dilapidated	8230225101	98.98

41	BUNDI	K.Patan	GUPS Relway Station Ghat Ka Barana	Construction of Building for Dilapidated	8230223401	98.98
42	CHITTOGARH	BHAINSRORGARH	GPS BHERU JI KA MAL	Construction of Building for Dilapidated	8290417402	72.49
43	CHURU	BIDASAR	GOVT. SENIOR SECONDARY SCHOOL SONIYASAR SUKHRAM	Construction of Building for Buildingless	8040704001	220.59
44	CHURU	Ratangarh	MAHATMA GANDHI GOVT SCHOOL GOGASAR	Construction of Building for Buildingless	8040607209	220.59
45	DAUSA	Bandikui	GOVT. GIRLS SR SEC SCHOOL JHADLA	Construction of Building for Dilapidated	8110107502	220.63
46	DAUSA	BASWA	GOVT. SR SEC SCHOOL SHYAMPURA	Construction of Building for Dilapidated	8110109201	220.63
47	DAUSA	DAUSA	GSSS PALAWAS	Construction of Building for Dilapidated	8110205001	220.63
48	DHOLPUR	BARI	GOVT. P.S. MUTAWALI	Construction of Building for Dilapidated	8080219701	72.48
49	DHOLPUR	Rajakhera	GOVT. UPPER PRIMARY SCHOOL SHALA GOSWAMI	Construction of Building for Dilapidated	8080405203	98.98
50	DUNGARPUR	Bichiwada	G.U.P.S.Naya talab	Construction of Building for Dilapidated	8270100513	98.98
51	DUNGARPUR	Dovda	G.SR.SEC.SCHOOL MANPUR	Construction of Building for Buildingless	8270705601	220.59
52	DUNGARPUR	Dungarpur	G.U.P.School Ambiya fala	Construction of Building for Dilapidated	8270222805	98.98
53	DUNGARPUR	Jhothari	G.P.School Gadaroda	Construction of Building for Dilapidated	8270904501	72.48
54	DUNGARPUR	Sabla	G.Sr.Sec.School Jogiwada	Construction of Building for Dilapidated	8271003103	220.59
55	DUNGARPUR	Sagwada	Govt.P. Sans.School Mavita	Construction of Building for Buildingless	8270412407	72.48
56	JAIPUR	CHAKSU	GSSS BADLI	Construction of Building for Buildingless	8121302801	220.59
57	JAIPUR	GOVINDGARH	GOVT. UPPER PRIMARY SANSKRIT MAHAR KALAN	Construction of Building for Buildingless	8120400107	98.99
58	JAIPUR	PAOTA	GOVT. UPS CHOBALA	Construction of Building for Buildingless	8123007601	98.99
59	JAIPUR	Sanganer City	G.U.P. Sanskrit School Bhagrota JDA COLONY	Construction of Building for Buildingless	8122703342	98.99
60	JAIPUR	SHAHPURA	GSSS JHODPURA	Construction of Building for Dilapidated	8120308001	220.59
61	JAISALMER	Jaisalmer	GOVT. PS SANS. SCHOOL LAKHARAM BHIL KI DHANI	Construction of Building for Buildingless	8160114610	72.02
62	JAISALMER	Mohangarh	GOVT. UPS SHASTRI NAGAR	Construction of Building for Buildingless	8160333501	97.84
63	JAISALMER	Nachana	GOVT. PS 3-4 NAHAR MINER	Construction of Building for Buildingless	8160102547	72.02
64	JAISALMER	Sam	GOVT. PRIMARY SANSKRIT SCHOOL NAI BASATI INKHIYAVAS	Construction of Building for Buildingless	8160316910	72.02

65	JALORE	CHITALWANA	GPS SANSKRIT SCHOOL SC BASTI AKODIYA	Construction of Building for Buildingless	8180803004	72.24
66	JALORE	Raniwara	Govt. Girls Upper Primary Schools Chatwara	Construction of Building for Buildingless	8180600611	98.93
67	JHALAWAR	Aklera	GUPS Basondiya	Construction of Building for Dilapidated	8320722501	98.72
68	JHALAWAR	Bhawanimandi	GUPS Bhawanipura	Construction of Building for Dilapidated	8320800601	98.98
69	JHALAWAR	Dag	GUPS Baman Devriya	Construction of Building for Dilapidated	8320609201	98.98
70	JHALAWAR	J. Patan	GUPS Chuna Bhati	Construction of Building for Dilapidated	8320206601	98.98
71	JHALAWAR	Khanpur	GUPS Aloda	Construction of Building for Dilapidated	8320119201	98.98
72	JHALAWAR	Khanpur	GUPS Umriya	Construction of Building for Dilapidated	8320105702	98.98
73	JHALAWAR	Sunel	GUPS Hanotiya	Construction of Building for Dilapidated	8320508101	98.98
74	JHUNJHUNU	Jhunjhunu	GOVT. UPPER PRIMARY SCHOOL BRAHMANO KI DHANI TAN BHARAUNDA KALAN	Construction of Building for Buildingless	8050308315	98.95
75	JHUNJHUNU	Pilani	GOVERNMENT UPPER PRIMARY SANSKRIT SCHOOL PILANI	Construction of Building for Buildingless	8050401505	98.95
76	JODHPUR	BAORI	GPS RAIKORIYA	Construction of Building for Buildingless	8151002203	72.49
77	JODHPUR	GHANTIYALI	GUPS Loona	Construction of Building for Buildingless	8150110512	98.99
78	JODHPUR	BAP	GUPS MODKIYA	Construction of Building for Dilapidated	8150111201	98.99
79	JODHPUR	BAP	GUPS MEGHWALO KI DHANI GHATOR	Construction of Building for Dilapidated	8150102902	98.99
80	KOTA	ITAWA	G.U.P.S. UDAIPURA	Construction of Building for Dilapidated	8300107601	98.98
81	KOTA	ITAWA	G.S.S.S. RON	Construction of Building for Dilapidated	8300107201	220.64
82	KOTA	ITAWA	G.S.S. DIPRIKALI SHINDH	Construction of Building for Dilapidated	8300111501	196.06
83	KOTA	ITAWA	G.P.S. BIJAWATA	Construction of Building for Buildingless	8300111401	72.48
84	KOTA	LADPURA	G.U.P.S. BALAPURA	Construction of Building for Dilapidated	8300301101	98.98
85	KOTA	SANGOD	G.S.S.S. CHAREL	Construction of Building for Dilapidated	8300518602	220.64
86	KOTA	SULTANPUR	G.U.P.S. BARGU	Construction of Building for Dilapidated	8300205601	72.48
87	NAGOUR	MUNDWA	GPS MERAS	Construction of Building for Dilapidated	8141008101	72.48
88	NAGOUR	NAWA	SHAHEED RISALDAR UMARAO SINGH GOVT. SENIOR SCODARY SCHOOL KANKARIYA	Construction of Building for Dilapidated	8141404003	220.59

89	NAGOUR	PARBATSAR	GHSS KINASRIYA	Construction of Building for Dilapidated	8140406006	220.59
90	PALI	BALI	GUPS SANSKRIT BISALPUR	Construction of Building for Buildingless	8200901005	98.93
91	PALI	MARWAR JUNCTION	GPS KHARCHI	Construction of Building for Buildingless	8200601034	72.24
92	PALI	RAIPUR	GUPS HARIPUR	Construction of Building for Buildingless	8200201401	98.93
93	PRATAPGARH	DHAMOTAR	GOVT. PRIMARY SANSKRIT SCHOOL MEDITAPRA	Construction of Building for Buildingless	8331314403	72.48
94	PRATAPGARH	DHARIYAWAD	GPS LOHARPHALA	Construction of Building for Dilapidated	8331121306	72.48
95	RAJSAMAND	Kumbhalgarh	GUPS VAVDA	Construction of Building for Buildingless	8250403901	98.98
96	SAWAI MADHOPUR	BAMANWAS	GUPS SANS. GARH AMAWARA	Construction of Building for Buildingless	8100100114	98.98
97	SIKAR	DHOD	MGGS KIRDOLI	Construction of Building for Dilapidated	8130308102	220.59
98	SIKAR	DHOD	GSSS MANGRASI	Construction of Building for Dilapidated	8130400203	220.59
99	SIKAR	Khandela	GOVT. UPPER PRIMARY SCHOOL LUHARWAS	Construction of Building for Dilapidated	8130600802	98.98
100	SIKAR	NEEMKATHANA	GUPS PALWALI	Construction of Building for Dilapidated	8130701102	98.98
101	SIKAR	PALSANA	GSSS KOCHHOR	Construction of Building for Dilapidated	8130411106	220.59
102	SIKAR	PALSANA	MGGS KOCHHOR	Construction of Building for Buildingless	8130411103	220.59
103	SIKAR	PATAN	GSSS PANCHU KHARKADA	Construction of Building for Dilapidated	8130905301	220.59
104	SIROHI	Aburoad	GUPS, Bosa	Construction of Building for Dilapidated	8190200801	98.93
105	SIROHI	Aburoad	GSSS, Surpagla	Construction of Building for Dilapidated	8190207209	220.56
106	SIROHI	Pindwara	GPS, Sat Sagara (Sanwara R)	Construction of Building for Dilapidated	8190105602	72.44
107	SIROHI	Reodar	GSSS, Padar	Construction of Building for Dilapidated	8190510303	220.57
108	Udaipur	KHERWARA	GGUPS JAYARA	Construction of Building for Buildingless	8260813409	98.99
109	Udaipur	KHERWARA	G U P S SANSKRIT POGRA KALA BADLA	Construction of Building for Buildingless	8260800303	98.99
110	Udaipur	Mavli	GUPS Kundal	Construction of Building for Buildingless	8260328302	98.99
111	Udaipur	PHALASIYA	G.P.S.SHISHV PHALA	Construction of Building for Buildingless	8261300506	72.49
112	Udaipur	VALLABHNAGAR	G U P SANSKRIT VIDHYALAYA MAAL KI TUNS	Construction of Building for Buildingless	8260419010	98.99

Scheme & Year :- Samagra Shiksha- Integrated Scheme 2023-24  
Revised A & F Sanction No. 4251 Dated 29/09/2023 (PAB 2023-24/4)

113	Pali	Rohat	Jaitpur	Construction of Building (New)/Upgradation for KGBV-Type-III (NR) (Previous year) (Classes VI-XII)	8200402604	237.26
<b>DISTRICT MINERAL FOUNDATION TRUST (DMFT) WORKS</b> A & F Sanction No. 01 Dated 08-07-2024 & F Sanction No. 25 Dated 11-12-2024						
114	BHILWARA	JAHAJPUR	GSSS Dhunwala	Construction of New School Building	08241018501	356.65
115	BHILWARA	JAHAJPUR	GSSS Kanjar Colony	Construction of New School Building	08241001201	358.28
<b>MUKHYAMANTRI VIDHYADAN KOSH WORK</b> A & F Sanction No. 20581 Dated 19-03-2021						
116	Barmer	BAITU	MAHATMA GANDHI GOVT. SCOOOL BAITU	CONTRUCTION OF 6 ACR	-	48.34
<b>Total</b>						<b>14805.20</b>

निविदा प्रपत्र को वेबसाइट <http://eproc.rajasthan.gov.in>, <http://rajsmsa.nic.in> एवं <http://sppp.raj.nic.in> से डाउनलोड किया जा सकता है। इन निविदाओं में भाग लेने वाले संवेदको को निविदा इलेक्ट्रॉनिक फारमेट में वेबसाइट <http://eproc.rajasthan.gov.in> पर जमा करवानी होगी।

1 Performance Security का नियम RTPP Rules, 2013 के नियम 75 के अनुसार सफल संवेदक पर लागू होगा।

2 " Additional Performance Security :-

(1) In addition to Performance Security as specified in rule 75, an Additional Performance Security shall also be taken from the successful bidder in case of unbalanced bid. The Additional Performance Security shall be equal to fifty percent of Unbalanced Bid Amount. The Additional Performance Security shall be deposited in lump sum by the successful bidder before execution of Agreement. The Additional Performance Security shall be deposited through, Demand Draft, Banker's Cheque or Bank Guarantee.

**Explanation : For the purpose of this rule,-**

(i) Unbalanced Bid means any bid below more than fifteen percent of Estimated Bid Value.

(ii) Estimated Bid Value means value of subject matter of procurement mention in bidding documents by the Procuring Entity.

(iii) Unbalanced Bid Amount means positive difference of eighty five percent of Estimated Bid Value minus Bid Amount Quoted by the bidder.

(2) The Additional Performance Security shall be refunded to the contractor after satisfactory completion of the entire work. The Additional Performance Security shall be forfeited by the Procuring Entity when work is not completed within stipulated period by the contractor.

3 कार्यों के पूर्ण करने की अवधि निम्नानुसार रहेगी :-

क्र.सं.	कार्य की लागत	मरम्मत कार्य	नवीन कार्य
1	Upto Rs 10 lacs	2 Months	4 Months
2	Above Rs 10 lacs & upto:Rs 50 lacs	4 Months	6 Months
3	Above Rs 50 lacs & upto Rs 200 lacs	-	8 Months
4	Above Rs 200 lacs & upto Rs 1000 lacs	-	12 Months

4 फर्म का सक्षम स्तर का संवेदक का वैध रजिस्ट्रेशन प्रमाण पत्र एवं वैध GST रजिस्ट्रेशन प्रमाण पत्र संलग्न/अपलोड करना अनिवार्य है।

5 निर्माण कार्य जिनकी लागत रु. 200.00 लाख से अधिक है उन कार्यों की निविदाओं के लिए पोर्टेशियल बिड पद्धति अपनाई जायेगी एवं तकनीकी आंकलन में सफल निविदादाताओं की वित्तीय बिड खोलने की सूचना निविदादाताओं को ई-मेल से दी जावेगी साथ ही कार्यालय मुख्य अभियंता सा. नि.वि. राजस्थान जयपुर के आदेश क्रमांक 2280 दिनांक 13.11.2024 में प्रदत्त निर्देशों की पालना सुनिश्चित की जावे।

6 100 लाख रुपये से अधिक के कार्यों के लिए निविदा की विशेष शर्तों में निम्न शर्त भी लागू होगी :-

(i) The Contractor is responsible for concrete job mix & soil bearing test for design of RCC members in the work which includes the submission of General Arrangement Drawing for columns, beams etc. After approval of GAD by the Engineer in-charge, he will carry out the detailed design of RCC and other members from the structural consultant and proof checking from any Govt. Engineering College or any other recognized Govt. Institute and submit the same to Engineer in-charge within 30 days of issue of work order. After submitting the design and bar bending schedule of RCC work, the approval will be given by the Engineer in-charge. Only there after he will start the work. No extra amount will be payable for this work.

(ii) Quality control lab will be established at site within 15 days of issue of work order. The Contractor will be responsible for conducting all necessary quality control tests. Contractor has to submit a copy of all test reports and records to Engineer in charge along with bills and also keep a copy at site. No extra amount will be payable for this work.

7 निर्माण कार्यों की Defect Liability Period (दोष निवारण अवधि) निम्नानुसार होगी :-

क्र.सं.	कार्य का प्रकार	दोष निवारण अवधि
1	भवन निर्माण / सुदृढीकरण / विशेष मरम्मत कार्य (राशि रुपये 10.00 लाख से अधिक के कार्य)	5 वर्ष
2	भवन निर्माण / सुदृढीकरण / विशेष मरम्मत कार्य (राशि रुपये 10.00 लाख तक के कार्य)	3 वर्ष

8 Escalation Clause no 45 & 45 A shall be deemed to be deleted from the agreement.

9 नलकूप/बोरिंग के कार्यों हेतु संवेदक द्वारा स्वयं के स्तर से भू-जल विभाग/बोर्ड से पानी की उपलब्धता का पत्र/प्रमाणपत्र/फिजिबिलिटी रिपोर्ट प्राप्त कर ही कार्य किया जायेगा, जिसका व्यय संवेदक द्वारा वहन किया जायेगा।

10 नलकूप/बोरिंग के न्यूनतम डिसचार्ज (पी.एच.ई.डी. द्वारा निर्धारित मात्रा अनुसार) होने पर ही नलकूप/बोरिंग का भुगतान किया जायेगा।

11 नलकूप/बोरिंग सूखा होने की स्थिति में पी.एच.ई.डी. द्वारा जिन आईटमों का भुगतान किया जाता है उन्ही आईटमों का भुगतान संवेदक को किया जायेगा।

12 सभी शर्तें निविदा प्रपत्र के अनुसार मान्य होगी।

13 निविदा प्रपत्र को डाउनलोड करने की अवधि दिनांक 12/03/2025 प्रातः 10.00 बजे से 01/04/2025 को सांय 6.00 बजे तक होगी।

14 (अ)- निविदा प्रपत्र इलेक्ट्रॉनिक फॉरमेट में वेब साइट <http://eproc.rajasthan.gov.in> पर दिनांक 01/04/2025 सांयकाल 6.00 बजे तक जमा करवाये जा सकते हैं एवं प्राप्त निविदायें, इलेक्ट्रॉनिक फॉरमेट में वेबसाइट <http://eproc.rajasthan.gov.in> पर संबंधित जिला परियोजना समन्वयक द्वारा दिनांक 02/04/2025 को अपरान्ह 02.00 बजे खोली जाएगी। यदि उस दिन अवकाश रहता है तो अगले कार्य दिवस को उसी समय व उसी स्थान पर निविदायें खोली जायेगी।

(ब) निविदा जमा करवाने एवं उसके बाद निविदा की समस्त प्रकिया आनलाईन होगी।

15 संबंधित जिला परियोजना समन्वयक कार्यालय में संवेदक द्वारा दिनांक 12/03/2025 से 01/04/2025 तक किसी भी कार्य दिवस में 11.00 बजे पूर्वान्ह से 4.00 बजे अपरान्ह तक निविदा प्रपत्र को देखा जा सकता है। वेबसाइट <http://eproc.rajasthan.gov.in>, <http://rajmsa.nic.in> एवं <http://sppp.raj.nic.in> पर भी दिनांक 01/04/2025 को सांय 06.00 बजे तक देखा जा सकता है।

निविदा प्रपत्र में निविदादाता के लिए योग्यता सूचना, निविदादाता की पात्रता, प्लान, स्पेसिफिकेशन, ड्राईंग, विभिन्न कार्यों की मात्रा एवं दरों का विवरण, नियम शर्तें एवं अन्य विवरण वर्णित हैं।

16 निविदादाता द्वारा प्रत्येक कार्य हेतु निम्नलिखित राशि सम्बन्धित अतिरिक्त जिला परियोजना समन्वयक कार्यालय में राष्ट्रीयकृत अथवा अनुसूचित बैंक द्वारा जारी डिमाण्ड ड्राफ्ट/बैंकर्स चैक के माध्यम से जमा करवाना होगा।



क्र.सं.	शुल्क विवरण	शुल्क	भुगतान का प्रकार	देय
1	निविदा शुल्क	Rs.1000/- (Bid value up to Rs. One Crore) Rs.2000/- (Bid value more than Rs. One Crore and upto Rs. Two Crore) Rs.5000/- (Bid value more than Rs. Two Crore)	DD/ Bankers Cheque Issued by Nationalised or Scheduled Bank	डिमाण्ड ड्राफ्ट / बैंकर्स चैक के माध्यम से सम्बन्धित जिले के अतिरिक्त जिला परियोजना समन्वयक के नाम
2	Bid Security राशि	2% of NIT Amount	DD/ Bankers Cheque Issued by Nationalised or Scheduled Bank	डिमाण्ड ड्राफ्ट / बैंकर्स चैक के माध्यम से सम्बन्धित जिले के अतिरिक्त जिला परियोजना समन्वयक के नाम
3	ई-टेण्डरिंग प्रक्रिया शुल्क	500/- (Bid value up to Rs. 50.00 lacs) 1500/- (Bid value more than Rs. 50.00 lacs and upto Rs. One Crore) 2000/- (Bid value more than Rs. One Crore and upto Rs. Five Crore) 2500/- (Bid value more than Rs. Five Crore)	DD/ Bankers Cheque Issued by Nationalised or Scheduled Bank	डिमाण्ड ड्राफ्ट / बैंकर्स चैक के माध्यम से Managing Director, RISL Jaipur के नाम

निविदा शुल्क, Bid Security राशि एवं 'ई-टेण्डरिंग' प्रक्रिया शुल्क से सम्बन्धित दस्तावेज निविदादाता द्वारा सम्बन्धित जिला कार्यालय में दिनांक 02/04/2025 को 12.00 बजे मध्याह्न तक जमा करवाना आवश्यक है। निविदा से संबंधित प्रक्रिया जिला परियोजना समन्वयक, समग्र शिक्षा कार्यालय सम्बन्धित जिला के स्तर से की जावेगी।

17 निविदा में संशोधन निविदा जारी करने के उपरान्त <http://sppp.rajasthan.gov.in>, <http://rajsmsa.nic.in> एवं <http://eproc.rajasthan.gov.in> वेबसाइट पर ही किये जायेंगे। निविदादाताओं द्वारा वेबसाइट पर संशोधन / स्पष्टीकरण को प्राप्त नहीं करने के संबन्ध में किसी भी दावे का स्वीकार नहीं किया जायेगा।

18 ई-टेण्डरिंग के लिये निविदादाता हेतु निर्देश

अ निविदा में भाग लेने वाले निविदादाताओं को इन्टरनेट साइट <http://eproc.rajasthan.gov.in> पर रजिस्टर करवाना होगा। ऑनलाइन निविदा में भाग लेने के लिए डिजिटल हस्ताक्षर सर्टिफिकेट इनफोरमेशन टेक्नोलॉजी एक्ट 2000 के तहत प्राप्त करना होगा जो इलेक्ट्रॉनिक निविदा में हस्ताक्षर करने हेतु काम आयेगा। निविदादाता उपरोक्त डिजिटल सिग्नेचर सर्टिफिकेट सी सी ए (CCA) द्वारा स्वीकृत एजेन्सी से हस्ताक्षर प्राप्त कर सकते हैं। जिन निविदादाताओं के पास पूर्व में वैध डिजिटल हस्ताक्षर सर्टिफिकेट है, नया डिजिटल हस्ताक्षर सर्टिफिकेट लेने की आवश्यकता नहीं है।

ब निविदादाताओं को निविदा प्रपत्र इलेक्ट्रॉनिक फॉर्मेट में उपरोक्त वेबसाइट पर डिजिटल हस्ताक्षर के साथ प्रस्तुत करना होगा। जिनके प्रस्ताव डिजिटल हस्ताक्षर के साथ नहीं होंगे, उनके प्रस्ताव स्वीकार नहीं किये जायेंगे।

स इलेक्ट्रॉनिक निविदा प्रपत्र को जमा करवाने से पूर्व निविदादाता यह सुनिश्चित कर लें कि निविदा प्रपत्र से संबंधित सभी आवश्यक दस्तावेजों की स्कैन कॉपी निविदा प्रपत्रों के साथ संलग्न कर दी गयी है।

द किसी निविदादाता द्वारा यदि इलेक्ट्रॉनिक निविदा प्रपत्र जमा करवाने में देरी हो जाती है तो उसके लिए परिषद जिम्मेदार नहीं होगी।

य निविदा प्रपत्र की सभी प्रपत्रों को सम्पूर्ण रूप से भरकर ऑनलाइन दर्ज करे।

र ऑनलाइन निविदा भरते समय संबंधित निर्देशों का पालन नहीं करने के परिणामस्वरूप निविदा प्रक्रिया में उत्पन्न किसी भी प्रकार की बाधा के लिए परिषद जिम्मेदार नहीं होगी।

ल सशर्त निविदा स्वीकार नहीं की जावेगी।

व निविदा एवं उसके किसी भी भाग को प्रत्याहारित करने का पूर्ण अधिकार राज्य परियोजना निदेशक, समग्र शिक्षा अभियान जयपुर को है।

श किसी भी विवाद की स्थिति में न्यायक्षेत्र कार्य से संबंधित जिले का जिला मुख्यालय होगा।

(अनुपमा जोरवाल)  
राज्य परियोजना निदेशक, समग्र शिक्षा  
एवं आयुक्त, स्कूल शिक्षा



# राजस्थान स्कूल शिक्षा परिषद्

भू- तल, ब्लॉक-6, डॉ.एस. राधाकृष्णन शिक्षा संकुल,  
जवाहर लाल नेहरू मार्ग, जयपुर।

फोन नं. 0141-2700450

E-Mail:- RAJMSA.CIVIL@RAJASTHAN.GOV.IN

क्रमांक.- F-5(11/58)RCSCE/Civil/ SMSA/All Other Scheme NIT 2019-20/2020/D- 4746

दिनांक: 30/11/2021

जिला परियोजना समन्वयक

समग्र शिक्षा अभियान

जिला- समस्ता।

विषय :- निविदा दस्तावेजों को वित्त विभाग की जारी अधिसूचना के अनुसार तैयार करने बाबत।

सन्दर्भ :- वित्त विभाग की अधिसूचना दिनांक 22.10.2021

उपरोक्त विषयान्तर्गत सर्दमित अधिसूचना की प्रति संलग्न कर लेख है कि निर्माण कार्य के निविदा दस्तावेजों को वित्त विभाग के जारी परिपत्र के बिन्दु संख्या "75A के अनुसार निम्नलिखित शर्तों को सम्मिलित करना सुनिश्चित करें :-

## Additional Performance Security

(1) In addition to Performance Security as specified in rule 75, an Additional Performance Security shall also be taken from the successful bidder in case of unbalanced bid. The Additional Performance Security shall be equal to fifty percent of Unbalanced Bid Amount. The Additional Performance Security shall be deposited in lump sum by the successful bidder before execution of Agreement. The Additional Performance Security shall be deposited through, Demand Draft, Banker's Cheque or Bank Guarantee.

Explanation: For the purpose of this rule,-

- (i) Unbalanced Bid means any bid below more than fifteen percent of Estimated Bid Value.
- (ii) Estimated Bid Value means value of subject matter of procurement mention in bidding documents by the Procuring Entity.
- (iii) Unbalanced Bid Amount means positive difference of eighty five percent of Estimated Bid Value minus Bid Amount Quoted by the bidder.

(2) The Additional Performance Security shall be refunded to the contractor after satisfactory completion of the entire work. The Additional Performance Security shall be forfeited by the Procuring Entity when work is not completed within stipulated period by the contractor.

संलग्न :- उपरोक्तानुसार

(डॉ. भंवर लाल)

राज्य परियोजना निदेशक, समग्र शिक्षा  
एवं आयुक्त स्कूल शिक्षा

**OFFICE OF THE CHIEF ENGINEER PWD, RAJASTHAN, JAIPUR**

No. CE&AS PWD/Bid evaluation/ Sec-III/D:- 2280

Date:- 13/11/24

**Circular**

**Subject:- Amendments in Potential Assessment/Post Qualification.**

In reference to the previous circular issued by department vide no. D-1835 Dated 04.02.2019 partial amendments in Special conditions of contract for Potential Assessment/Post Qualifications shall be applicable in addition to all other terms and conditions already prescribed under standards agreement forms, rules and regulations to contracts as below.

**Potential Assessment:-**

- a) Rs. 500 Lakh to Rs. 1000 Lakh For Road & Bridges.
- b) Rs. 200 Lakh to Rs. 1000 Lakh For Building & other construction activities.

**Post Qualification:-**

- a) Rs. 10 Crore to Rs. 100 Crore for Road & Bridges
- b) Rs. 10 Crore to Rs. 50 Crore for Building & other activities.

To increase the bidder's participation in technical bid, following amendments are given below.

Clause No.	Clause	Clarifications														
3 (ii)	The bidder should have completed at least one work of similar nature of Road/Bridge/Building work in last five years (including current year, if opted by the bidder) of the value (updated to present price level) not less than 33.33% of the cost of the work (bid cost).	<p>The actual date of completion of work should be in last five financial years (including current year, if opted by bidder).</p> <table border="1"> <thead> <tr> <th>Financial Year</th> <th>Factor</th> </tr> </thead> <tbody> <tr> <td>2024-25 (Current Financial Year)</td> <td>1.0</td> </tr> <tr> <td>2023-24</td> <td>1.0</td> </tr> <tr> <td>2022-23</td> <td>1.1</td> </tr> <tr> <td>2021-22</td> <td>1.21</td> </tr> <tr> <td>2020-21</td> <td>1.33</td> </tr> <tr> <td>2019-20</td> <td>1.46</td> </tr> </tbody> </table>	Financial Year	Factor	2024-25 (Current Financial Year)	1.0	2023-24	1.0	2022-23	1.1	2021-22	1.21	2020-21	1.33	2019-20	1.46
Financial Year	Factor															
2024-25 (Current Financial Year)	1.0															
2023-24	1.0															
2022-23	1.1															
2021-22	1.21															
2020-21	1.33															
2019-20	1.46															
3 (iii)	The bidder should have achieved a financial turnover of at least 33.33% of the cost of work (bid cost).	<p>For this purpose, the turnover of each year shall be updated to the present price level as per the updation factors as mentioned against each year. For example: If current financial year is 2024-25 and last 5 financial years are 2019-20 to 2023-24 and if the bidder opt the current financial year 2024-25 for assessment, year 2019-20 will not be considered for evaluation purpose. Enhancement factors shall be as follows:-</p> <table border="1"> <thead> <tr> <th>Financial Year</th> <th>Factor</th> </tr> </thead> <tbody> <tr> <td>2024-25 (Current Financial Year)</td> <td>1.0</td> </tr> <tr> <td>2023-24</td> <td>1.0</td> </tr> <tr> <td>2022-23</td> <td>1.1</td> </tr> <tr> <td>2021-22</td> <td>1.21</td> </tr> <tr> <td>2020-21</td> <td>1.33</td> </tr> <tr> <td>2019-20</td> <td>1.46</td> </tr> </tbody> </table>	Financial Year	Factor	2024-25 (Current Financial Year)	1.0	2023-24	1.0	2022-23	1.1	2021-22	1.21	2020-21	1.33	2019-20	1.46
Financial Year	Factor															
2024-25 (Current Financial Year)	1.0															
2023-24	1.0															
2022-23	1.1															
2021-22	1.21															
2020-21	1.33															
2019-20	1.46															



**Signature valid**

Digitally signed by Tarun Chand Gupta

Designation: Chief Engineer  
Date: 2024.11.13 10:54:41 IST  
Reason: Approved

All concerned are directed to take necessary action accordingly. This bears approval of administrative department vide ID no. E-FILE dated 11-11-2024

(E-Signature)  
(Tara chand Gupta)  
Chief Engineer & Addl. Secretary  
PWD, Rajasthan, Jaipur

Date:-

No. CE&AS PWD/Bid evaluation/ Sec-III/D/-  
Copy to the following for information and necessary action:-

1. S.A. to Hon'ble Deputy CM.
2. P.S. to Principle Secretary, PWD Rajasthan, Jaipur.
3. P.S. to Secretary, PWD Rajasthan, Jaipur.
4. Chief Engineer (NH/PMGSY/SS/Bldg./Road/Bridge/CRIF/) PWD, RAJASTHAN, Jaipur.
5. FA PWD/ FA (NH)
6. Additional Chief Engineer Zone (All)
7. Superintendent Engineer Circle (All)
8. Joint Director (IT) For uploading Circular on departmental website
9. Executive Engineer (All Division)

(E-Signature)  
(Tara chand Gupta)  
Chief Engineer & Addl. Secretary  
PWD, Rajasthan, Jaipur

Signature valid

Digitally signed by Tara Chand  
Gupta  
Designation: Chief Engineer  
Date: 2024.11.13 10:54:41 IST  
Reason: Approved