



# राजस्थान स्कूल शिक्षा परिषद्

भू- तल, ब्लॉक-6, डॉ.एस. राधाकृष्णन शिक्षा संकुल,  
जवाहर लाल नेहरू मार्ग, जयपुर।

फोन नं: 0141-2700459

E-Mail:- RAJSMSA.CIVIL@RAJASTHAN.GOV.IN

क्रमांक:- F-5(1)(187)RCSCE/Civil/SMSA/NIT 2023-24/2023/Vol-45/D-9156

दिनांक: 20/02/2024

## अल्पकालीन ई-निविदा सूचना संख्या 27 (सिविल) / 2023-24 (राजकीय विद्यालयो निर्माण/मरम्मत कार्यों हेतु)

राज्य एवं केन्द्र सरकार के राजकीय/अर्द्धशासकीय/स्वायत्तशासी निकायों में सक्षम श्रेणी में निर्माण कार्यों हेतु पंजीकृत संवेदकों से डी.एम.एफ.टी, मुख्यमंत्री विद्यालय विकास योजना, मुख्यमंत्री मद्रासा आधुनिकरण योजना एवं अन्य योजनान्तर्गत स्वीकृत 324 राजकीय विद्यालयों के निर्माण/मरम्मत कार्यों हेतु राशि रु. 8596.00 लाख (प्रति कार्य की राशि रूपये 2.59 लाख से 192.93 लाख के मध्य) बाबत कार्यवार ई-टेंडरिंग के माध्यम से अल्पकालीन ई-निविदाएँ 23/02/2024 प्रातः 10.00 बजे से 29/02/2024 को सायं 6.00 बजे तक आमंत्रित की जाती है।

- निविदा से सम्बन्धित समस्त विस्तृत विवरण वेबसाईट <http://rajsmsa.nic.in>, <http://sppp.rajasthan.gov.in> एवं <http://eproc.rajasthan.gov.in> पर देखा जा सकता है।
- निविदा से सम्बन्धित प्रक्रिया जिला परियोजना समन्वयक, समग्र शिक्षा कार्यालय सम्बन्धित जिला के स्तर से की जावेगी।

UBN IS: RSE2324WSOB02673

(अविचल चतुर्वेदी)

राज्य परियोजना निदेशक, समग्र शिक्षा



# राजस्थान स्कूल शिक्षा परिषद्

भू-तल, ब्लॉक-6, डॉ. एस. राधाकृष्णन शिक्षा संकुल,  
जे.एल.एन.मार्ग, जयपुर।

फोन:- 0141-2700459, E-Mail:- rajmsa.civil@rajasthan.gov.in

क्रमांक:- F-5(1)(187)RCSCE/Civil/SMSA/NIT/2023/Vol-45/D- 9156

दिनांक: 20 / 02 / 2024

## अल्पकालीन ई-निविदा सूचना संख्या 27 (सिविल) / 2023-24

राज्य परियोजना निदेशक, समग्र शिक्षा एवं आयुक्त स्कूल शिक्षा, राजस्थान की ओर से राज्य एवं केन्द्र सरकार के राजकीय/अर्द्धशासकीय/स्वायत्तशासी निकायों में सक्षम श्रेणी में निर्माण कार्यो हेतु पंजीकृत संवेदकों से डी.एम.एफ.टी, मुख्यमंत्री विद्यालय विकास योजना, मुख्यमंत्री मद्रसा आधुनिकरण योजना एवं अन्य योजनाओं में स्वीकृत 324 राजकीय विद्यालय में निर्माण/मरम्मत कार्य हेतु कार्यवार ई-टेण्डरिंग के माध्यम से अल्पकालीन ई-निविदाएँ 23/02/2024 प्रातः 10.00 बजे से 29/02/2024 को सायं 6.00 बजे तक आमंत्रित की जाती है, जिनका विवरण निम्नानुसार है :-

S. No.	DISTRICT	NAME OF BLOCK	NAME OF SCHOOL	NAME OF WORK	UDISE CODE	NIT Amount (Rs. In Lacs)
<b>DISTRICT MINERAL FOUNDATION TRUST (DMFT) WORKS</b>						
1	AJMER	JAWAJA	MGGS FATEHPURIYA DOYAM	CONSTRUCTION OF 2 ACR	8210521503	24.54
2	AJMER	KISHANGARH	SHARDUL GSSS TANK PETROL PUMP MADANGANJ KISHANGARH	CONSTRUCTION OF 1 ACR	8210113806	12.06
3	AJMER	SRINAGAR	GSSS BHAGSURI	CONSTRUCTION OF 3 ACR	8210411906	36.89
4	AJMER	SRINAGAR	GSSS SRINAGAR	CONSTRUCTION OF 3 ACR	8210300101	36.89
5	AJMER	KISHANGARH	GSSS RODAWAS	CONSTRUCTION OF 2 ACR	8210104901	24.59
6	AJMER	AJMER (R)	GSSS CHACHIYAWAS	CONSTRUCTION OF 3 ACR	8210308902	36.89
7	AJMER	AJMER (R)	GSSS NOLKHA	CONSTRUCTION OF 2 ACR	8210308201	24.59
8	AJMER	AJMER (R)	GSSS MANPURA KI DHANI	CONSTRUCTION OF 3 ACR	8210308801	36.89
9	AJMER	KISHANGARH	GSSS PANER	CONSTRUCTION OF 2 ACR & 2 TOILET	8210101501	31.88
10	AJMER	KISHANGARH	GSSS SINODIYA	CONSTRUCTION OF 2 TOILET	8210100101	7.29

11	AJMER	KISHANGARH	GSSS PINGLOD	CONSTRUCTION OF 2 TOILET	8210104301	7.29
12	AJMER	AJMER (R)	GPS AAGLA KAKAD SOMALPUR	CONSTRUCTION OF 2 TOILET	8210408203	7.29
13	AJMER	KISHANGARH	GSSS JAJOTA	CONSTRUCTION OF 2 ACR & 2 TOILET	8210101301	31.88
14	AJMER	KISHANGARH	GPS KOYTA KI DHANI	CONSTRUCTION OF 1 ACR	8210101803	12.30
15	AJMER	KISHANGARH	GSSS BHADUN	CONSTRUCTION OF 1 ACR & 2 TOILET	8210101902	19.59
16	AJMER	KISHANGARH	GPS SKS. BARDA KI DHANI	CONSTRUCTION OF 1 ACR	8210101906	12.30
17	AJMER	KISHANGARH	GPS SATYA BAGRIYA DHANI	CONSTRUCTION OF 1 ACR	8210102220	12.30
18	AJMER	KISHANGARH	GUPS BAJIYO KI DHANI THAL	CONSTRUCTION OF 3 ACR	8210102902	36.89
19	AJMER	KISHANGARH	GSSS SINGARA	CONSTRUCTION OF 2 ACR	8210103201	24.59
20	AJMER	KISHANGARH	GPS BANNA BABA KI DHANI	CONSTRUCTION OF 1 ACR	8210104602	12.30
21	AJMER	KISHANGARH	GPS BAGARIYO KI DHANI ROADWAS	CONSTRUCTION OF 1 ACR	8210104902	12.30
22	AJMER	KISHANGARH	GPS SAGARMALA	CONSTRUCTION OF 1 ACR	8210105002	12.30
23	AJMER	KISHANGARH	GPS URADA KI DHANI	CONSTRUCTION OF 1 ACR	8210107405	12.30
24	AJMER	KISHANGARH	GSS BHAIWAI	CONSTRUCTION OF 3 ACR	8210116101	36.89
25	AJMER	AJMER (R)	GPS BANGALA KI DHANI	CONSTRUCTION OF 1 ACR	8210305104	12.30

26	AJMER	AJMER (R)	GSSS BABAYCHA	CONSTRUCTION OF 2 ACR	8210305601	24.59
27	AJMER	AJMER (R)	GUPS CHOTI DHANI	CONSTRUCTION OF 3 ACR	8210309402	36.89
28	AJMER	AJMER (R)	GPS SANSKRIT SARADHANA	CONSTRUCTION OF 3 ACR	8210407804	36.89
29	AJMER	AJMER (R)	GSSS DUMARA	CONSTRUCTION OF 3 ACR	8210408002	36.89
30	AJMER	AJMER (R)	GSS KAKLANA	CONSTRUCTION OF 3 ACR	8210408501	36.89
31	AJMER	AJMER (U)	GUPS BANDIYA	CONSTRUCTION OF 3 ACR	8211504612	36.89
32	AJMER	PISANGAN	GGSSS PUSHKAR	CONSTRUCTION OF 2 TOILET	8210413604	7.29
33	AJMER	AJMER (R)	GSSS TILORA	CONSTRUCTION OF 2 TOILET	8210407601	7.29
34	AJMER	AJMER (R)	GUPS SARANA	CONSTRUCTION OF 2 TOILET	8210309301	7.29
35	AJMER	KISHANGARH	GSSS NOSAL	CONSTRUCTION OF 2 TOILET	8210100601	7.29
36	AJMER	AJMER (R)	GUPS PADAMPURA	CONSTRUCTION OF 2 ACR & 2 TOILET	8210309001	31.88
37	AJMER	BHINAI	GSSS NAGOLA	CONSTRUCTION OF 2 ACR	8210704201	24.59
38	AJMER	BHINAI	GSSS KHEDI	CONSTRUCTION OF 2 ACR	8210704901	24.59
39	AJMER	BHINAI	GSSS JHIPIYA	CONSTRUCTION OF 3 ACR	8210705201	36.89
40	AJMER	BHINAI	MGSS BANDANWARA	CONSTRUCTION OF 3 ACR	8210703901	36.89



41	AJMER	BHINAI	GUPS CHAVANDIYA	CONSTRUCTION OF 2 ACR	8210703501	24.59
42	AJMER	MASUDA	GSSS LULWA	CONSTRUCTION OF 2 ACR	8210601801	24.59
43	AJMER	MASUDA	GUPS KASHIPURA	CONSTRUCTION OF 1 ACR	8210614301	12.30
44	AJMER	MASUDA	GUPS BAHADUR PURA	CONSTRUCTION OF 1 ACR	8210611701	12.30
45	AJMER	BHINAI	GSSS NANDSI	CONSTRUCTION OF 2 TOILET	8210700403	7.29
46	AJMER	BHINAI	GSSS DHANTOL	CONSTRUCTION OF 2 ACR	8210706501	24.59
47	AJMER	KISHANGARH	GGSSS HARMARA	CONSTRUCTION OF 2 ACR	8210106411	24.59
48	AJMER	KISHANGARH	GGUPS SHIVAJI NAGAR	CONSTRUCTION OF 2 ACR	8210112801	24.59
49	AJMER	JAWAJA	GSSS MALTO KI BER	CONSTRUCTION OF 2 ACR	8210519901	24.59
50	AJMER	JAWAJA	GPS AADA BALA	CONSTRUCTION OF 2 ACR	8210524901	24.59
51	AJMER	JAWAJA	GUPS SARGAON	CONSTRUCTION OF 2 ACR	8210501801	24.59
52	AJMER	SARWAR	GSSS SUNPA	CONSTRUCTION OF 1 ACR	8211604701	12.06
53	AJMER	SRINAGAR	GSSS JILAWDA (SHAHID CHOTO KHAN)	CONSTRUCTION OF 3 ACR	8210303801	36.89
54	AJMER	SRINAGAR	MGGS SHANTI NIKETAN	CONSTRUCTION OF 3 ACR	8210300102	36.89
55	AJMER	KISHANGARH	MGGS KARKEDI	CONSTRUCTION OF 5 ACR	8210102602	61.47

56	AJMER	AJMER (R)	GSSS GEGAL	CONSTRUCTION OF 3 ACR	8210304501	36.89
57	AJMER	AJMER (R)	GSSS DEVNAGR	CONSTRUCTION OF 3 ACR	8210407101	36.89
58	AJMER	AJMER (R)	GSSS MAGRA	CONSTRUCTION OF 3 ACR	8210309501	36.89
59	AJMER	AJMER (R)	GSSS HASIYAWAS	CONSTRUCTION OF 3 ACR	8210305701	36.89
60	AJMER	KISHANGARH	GSSS KARKERI	CONSTRUCTION OF 3 ACR	8210102601	36.89
61	AJMER	KISHANGARH	GUPS PANWARO KI DHANI	CONSTRUCTION OF 3 ACR	8210103501	36.89
62	AJMER	KISHANGARH	GSSS NAWA	CONSTRUCTION OF 3 ACR	8210107201	36.89
63	AJMER	KISHANGARH	GUPS RAMGARH	CONSTRUCTION OF 3 ACR	8210107601	36.89
64	AJMER	BHINAI	GSSS SINGAWAL	CONSTRUCTION OF 3 ACR	8210705601	36.89
65	AJMER	BHINAI	G.P.S. SAWAIPURA	CONSTRUCTION OF 3 ACR	8210708501	36.89
66	BHILWARA	Kareda	Mahatme Gandhi Govt. School (English Medium) NIMBAHERA JATAN	Construction of 8-ACR & Prayer Hall Work	8240504005	130.12
67	BHILWARA	Suwana	G.S.S.S. SHRI RAM NAGAR GUVARADI	Construction of New Building, 12- ACR, Science lab, 1 Computer Room, Toilet & DWF Work	08240812002	192.93
68	BHILWARA	Mandal	G.S.S.S. LIRDIA	Construction of 6-ACR	08240509501	72.35
69	BHILWARA	SHAHPURA	G.S.S. AAMLH HANKLA ( AAMLH BARETH)	Construction of 12 ACR, Science lab, Computer Room, Library, Art & Craft Room, HM Room, Staff Room, Toilet & DWF Work	08240314802	190.46
70	BHILWARA	KOTRI	G.U.P.S. DHANDH KA KHERA	Construction of 2 Class Room Work	08240916301	16.22
71	BHILWARA	JAHJPUR	G.S.S.S TIKAD	Construction of 5 Class Room Work	08241002311	53.66

72	BHILWARA	RAIPUR	G.S.S.S. BAGAR	Construction of 8 Class Room Work	08240608203	85.85
73	BHILWARA	Kareda	G.P.S. RUPPURA	Construction of 2 Class Room Work	08240501301	17.33
74	BHILWARA	Kareda	G.U.P.S. GORANA GYANGARH	Construction of 2 Class Room & Veranda Work	08240501001	17.33
75	BHILWARA	SUWANA	G.P.S. MADHOPUR	Construction of 2 Class Room Work	08240809701	16.22
76	BHILWARA	Jahazpur	G.P.S. Chatarbhujpura	Construction of 1 New Room Work	08241028001	8.67
77	BHILWARA	Jahazpur	G.P.S. NALA KA JHONPRA	Construction of 1 New Room or Toilet Work	08241005404	15.39
78	BHILWARA	Mandal	G.S.S.S. NEEM KA KHERA	Construction of 5-ACR	08240518401	60.29
79	BHILWARA	SUWANA	G.G.S.S.S. PUR	Construction of 3 Class Room & Toilet Work	08240850306	40.98
80	BHILWARA	SUWANA	G.G.S.S.S. PUR BHILWARA	Construction of 3 Class Room & Repair Work	08240850407	46.16
81	Bhilwara	SHAHPURA	G.U.P.S. SEVNI	Remaining work of 2 Class Room	8240307003	6.11
82	BHILWARA	Suwana	G.S.S.S. RUPALIYA	Construction of 2 Class Room Work	08240806901	26.75
83	BHILWARA	Suwana	G.U.P.S. KHAYADA	Construction of 2 ACR	08240806101	19.87
84	BHILWARA	Kareda	G.S.S.S. DHUWALA (KA)	Construction of 2 ACR	08240510101	24.79
85	BHILWARA	Kareda	G.S.S.S. GOVINDPURA	Construction of 2 ACR	08240505201	24.79
86	BHILWARA	Jahajpur	G.U.P.S. KHORAKALA	Construction of ACR & Strengthening/Repair Work	08241005601	24.77
87	BHILWARA	Jahajpur	G.U.P.S. JHALARA	Construction of 2 ACR	08241002101	19.87
88	BHILWARA	Jahajpur	G.U.P.S. SHIVPURA	Construction of 2 ACR	08241001901	19.87
89	BHILWARA	Jahajpur	G.U.P.S. MANOHARGARH	Construction of ACR & Strengthening/Repair Work	08241005101	24.77
90	BHILWARA	Jahajpur	G.U.P.S. BHAKTON KI JHOPRI	Construction of 2 ACR	08241027202	19.87
91	BHILWARA	Kotri	G.P.S. FATEHPURA, Borda	Construction of 2 ACR with Verandha & extra work	08240916101	19.86
92	BHILWARA	Kotri	G.P.S. EKLINGPURA	Construction of 2 ACR with Verandha & extra work	08240916001	19.86
93	BHILWARA	Jahajpur	G.P.S. DOULA	Construction of 2 ACR	8241013003	19.87
94	BHILWARA	Jahajpur	G.U.P.S. JHIKLI	Construction of 2 ACR	08241011501	19.87
95	BHILWARA	Jahajpur	G.U.P.S. MANA KA BARDA	Construction of 2 ACR	08241028601	19.87
96	BHILWARA	Jahajpur	G.U.P.S. Ratangarh	Construction of 2 ACR	8241020108	19.87
97	BHILWARA	Jahajpur	G.P.S. UMEEDPURA	Construction of 1 ACR & Prayer Hall	08241017501	27.87

*[Handwritten signature]*

98	BHILWARA	Jahajpur	G.U.P.S. RAJVAAS	Construction of Plat Form at Prayer hall & Teenshed	08241008801	24.51
99	BHILWARA	Jahajpur	G.G.S.S.S. PANDER	Construction of Repair Work	08241001112	9.81
100	BHILWARA	Jahajpur	G.S.S.S. GANDER	Construction of Repair Work	08241000104	9.81
101	BHILWARA	Jahajpur	G.P.S. KESARPURA	Construction of 2 ACR	08241009101	17.67
102	BHILWARA	Jahajpur	G.U.P.S. HARSHLON KA Jhopadiya	Construction of 4 ACR	08241010802	15.73
103	BHILWARA	Jahajpur	Mahatma Gandhi G.S.S.S. PANDER	Construction of Repair, DWF, Electric, 2 Unit Toilet Work	08241001101	14.71
104	BHILWARA	Jahajpur	G.P.S. MATA KA KHERA KURADIYA	Construction of 5 ACR & Toilet Work	08241017805	23.53
105	BHILWARA	Jahajpur	G.S.S.S. BARODA	Construction of 2 BOYS & 2 GIRLS Toilet & Kichan Shed	08241013002	9.81
106	BHILWARA	Jahajpur	G.U.P.S. UThERNA	Construction of 3 ACR	08241020901	26.50
107	BHILWARA	Jahajpur	G.P.S. BABA JI KA KHERA	Construction of 2 ACR	08241012201	17.67
108	BHILWARA	Mandalgarh	G.S.S.S. HODA	Construction of ACR	08241132502	13.38
109	BHILWARA	Mandalgarh	G.S.S.S. MOTORON KA KHEDA	Construction of ACR	08241113703	13.38
110	BHILWARA	Bijoliya	G.S.S.S. BHOPATPURA	Construction of ACR	08241207701	13.38
111	BHILWARA	Mandalgarh	G.S.S.S. KHACROL	Construction of ACR	08241109101	13.38
112	BHILWARA	Mandalgarh	G.U.P.S. FALASIA	Construction of ACR	08241131001	13.38
113	BHILWARA	Mandalgarh	G.U.P.S. KIRO KI JHOPRIYA	Construction of ACR	08241111303	9.94
114	BHILWARA	Kareda	G.S.S.S. BADDU	Construction of 2 ACR	08240507001	24.79
115	BHILWARA	Kotri	G.U.P.S. BAGARI	Construction of ACR & Hall Work	08240902601	17.67
116	BHILWARA	Kotri	G.U.P.S. DOWNI	Construction of Hall	08240904201	17.67
117	BHILWARA	Kotri	G.U.P.S. RUP PURA	Construction of 2 Hall	08240915001	19.61
118	BHILWARA	Kotri	G.U.P.S. KAVLIYAS	Construction of 1 Hall	08240913901	24.51
119	BHILWARA	Kotri	G.U.P.S. MODIYA KHERA	Construction of Hall	08240913701	19.61
120	BHILWARA	Kotri	G.U.P.S. GANESHPURA	Construction of 1 Hall	08240916601	24.51
121	BHILWARA	Kotri	G.P.S. DEV KHERI	Construction of 1 Hall	08240917002	24.51
122	BHILWARA	Kotri	G.P.S. CHAWAND KHERA	Construction of Hall	08240915701	19.61
123	BHILWARA	Kotri	G.P.S. TAKTHPURA	Construction of Hall	08240916201	14.71



124	BHILWARA	Kotri	G.U.P.S. JHADOOL	Construction of Hall	08240907101	19.61
125	BHILWARA	Kotri	G.P.S. KURTALION KA JHONPDA	Construction of Hall	8240902405	14.71
126	BHILWARA	Kotri	G.U.P.S. MEERA NAGAR	Construction of Hall	08240915301	8.83
127	BHILWARA	Jahajpur	GSSS Jahajpur	Construction of Resource Room	08241026100	25.97
128	BHILWARA	Kotri	GSSS Kotri	Construction of Resource Room	08240906001	25.97
129	BHILWARA	Kareda	GSSS Kareda	Construction of Resource Room	08240514609	25.97
130	BHILWARA	Kareda	GSSS GOPALPURA	CONSTRUCTION OF 4 ACR WORK	08240503801	49.57
131	BHILWARA	Sahada	GSSS SURAWAS	Construction of 12 ACR, Science lab, Computer Room, Library, Art & Craft Room, HM Room, Staff Room, Toilet & DWF Work	08240703402	184.32
132	BHILWARA	Badnor	GSSS RATANPURA BHADSI	CONSTRUCTION OF 6 ACR WORK	08240119203	80.24
133	BHILWARA	Kareda	GSSS GOMA KA BADIYA	CONSTRUCTION OF 3 ACR WORK	08240501701	37.18
134	BHILWARA	Jahajpur	GUPS Sehaladata, Nagar Palika Kshetra, Jahajpur	CONSTRUCTION OF 3 ACR WORK	08241025601	29.80
135	BHILWARA	Jahajpur	GOVT. MAHARANA PRATAP S.S.S. JAHAJPUR	CONSTRUCTION OF 5 ACR WORK	08241026100	61.48
136	BHILWARA	Jahajpur	GSSS Motipur	CONSTRUCTION OF 4 ACR WORK	08241003501	49.18
137	BHILWARA	Jahajpur	GUPS Urna	CONSTRUCTION OF 4 ACR WORK	08241016901	35.34
138	BHILWARA	Jahajpur	G.S.S.S BEI	CONSTRUCTION OF PRAYER HALL	08241020801	39.22
139	BHILWARA	Jahajpur	G.U.P.S. DALPURA	CONSTRUCTION OF PRAYER HALL	08241022201	35.30
140	BHILWARA	Jahajpur	GPS SANSKRIT JAMOLI	CONSTRUCTION OF NEW BUILDING WORK	08241019413	72.48
141	BHILWARA	Jahajpur	GSSS Manoharpura	CONSTRUCTION OF 4 ACR WORK	08241009401	49.18
142	BHILWARA	Jahajpur	GSSS Taswariya Bawari	CONSTRUCTION OF 4 ACR WORK	08241002204	49.18
143	BHILWARA	Jahajpur	GUPS MALKHEDA	CONSTRUCTION OF 4 ACR WORK	08241021001	44.17
144	BHILWARA	Bijoliya	GSSS SADARAM JI KA KHERA	CONSTRUCTION OF 4 ACR WORK	08241204601	53.50
145	BHILWARA	Kotri	GUPS SARSADI	CONSTRUCTION OF NEW BUILDING WORK	08240907501	98.98
146	BHILWARA	Kotri	GSSS RASED	6 ROOM REPAIR & TOILET, HALL WORK	08240914801	49.02
147	BHILWARA	Kotri	GSSS SANKHADA	CONSTRUCTION OF 4 ACR & TOILET WORK	08240902401	54.20
148	BHILWARA	Kareda	GPS Naya Khera ( Dhuwala K )	CONSTRUCTION OF 3 ACR WORK	08240510202	26.00

149	Bhilwara	Suwana	GSSS DEVLII	Construction of 8 ACR, Science lab, Computer Room, Library, HM Room, Staff Room, Toilet & DWF Work	08240810901	140.20
150	Bhilwara	Kotri	GUPS Amarpura	CONSTRUCTION OF 3 ACR WORK	08240913001	29.80
151	Bhilwara	Jahajpur	GUPS Pancha ka Bada, Nagar Palika Kshetra	CONSTRUCTION OF 4 ACR WORK	08241025701	39.73
152	Bhilwara	Jahajpur	GUPS Boranni, Nagar Palika Kshetra, Jahajpur	CONSTRUCTION OF 4 ACR WORK	08241025402	39.73
153	Bhilwara	Jahajpur	GPS Lala ka Bada, Nagar Palika Kshetra, Jahajpur	CONSTRUCTION OF 4 ACR WORK	08241025702	39.73
154	Bhilwara	Jahajpur	GUPS Laxmipura, Nagar Palika Kshetra, Jahajpur	CONSTRUCTION OF 3 ACR WORK	08241003901	29.80
155	Bhilwara	Jahajpur	GUPS Jalampura	CONSTRUCTION OF 3 ACR WORK	08241007101	29.80
156	Bhilwara	Jahajpur	GUPS Mal ka Khera, Beai	CONSTRUCTION OF 3 ACR WORK	08241021001	29.80
157	Bhilwara	Kotri	GSSS CHAWNDIYA/ BAN KA KHEDA	CONSTRUCTION OF 3 ACR WORK	08240910601	29.80
158	Bhilwara	Jahajpur	GSSS TITODA Mafi	CONSTRUCTION OF 6 ACR & SEFTY WALL WORK	08241019002	93.38
159	Bhilwara	Jahajpur	G.S.S.S. ROPAN	CONSTRUCTION OF PRAYAR HALL & CC BLOCK WARK	08241017200	39.22
160	Bhilwara	Jahajpur	G.S.S.S. BIHADA	CONSTRUCTION OF 6 ACR WORK	08241000504	73.77
161	Bhilwara	Jahajpur	GSSS Pander	CONSTRUCTION OF 4 ACR WORK	08241001101	49.18
162	Bhilwara	Jahajpur	GSSS Biletha	CONSTRUCTION OF 8 ACR WORK	08241005401	98.36
163	Bhilwara	Jahajpur	GUPS Bachala Khera	CONSTRUCTION OF 4 ACR WORK	08241015902	35.34
164	Bhilwara	Jahajpur	SVG M JAHAJPUR	CONSTRUCTION OF PRAYAR HALL & 2 BOYS & 2 GIRLS TOILET WORK	08241007102	49.02
165	Bhilwara	Jahajpur	G.U.P.S. DEVRA	CONSTRUCTION OF 4 ACR WORK	08241022401	35.30
166	Bhilwara	Jahajpur	G.S.S.S. MALYAPOLYA	CONSTRUCTION OF 2 BOYS & 2 GIRLS TOILET & ACR WORK	08241018301	44.12
167	Bhilwara	Jahajpur	G.U.P.S. MEWASA	CONSTRUCTION OF NEW BUILDING WORK	08241016501	98.99
168	Bhilwara	Jahajpur	GSKPS Sanskrit Pander	CONSTRUCTION OF 3 ACR & 2 TOILET WORK	08241001109	49.18
169	Bhilwara	Raipur	SHARDE CHATRAWAS MOKHUNDA	CONSTRUCTION OF 3 ACR, & DYNING HALL	08240606107	69.01
170	Bhilwara	Raipur	GSSS BHITA	CONSTRUCTION OF 6 ACR, & KITCHEN SHED	08240603001	95.56
171	Bhilwara	Banera	GSSS BERA	CONSTRUCTION OF 5 ACR WORK	08240402704	61.79
172	Bhilwara	Kotri	GSSS GANDHERI	CONSTRUCTION OF 7 ACR WORK	08240901301	93.61

173	Bhilwara	Mandalgarh	GSSS SHRINAGAR	CONSTRUCTION OF 4 ACR WORK	08241106201	53.50
174	Bhilwara	Shahapura	GSSS LULAS	Construction of 12 ACR, Science lab, Computer Room, Library, Art & Craft Room, HM Room, Staff Room, Toilet & DWF Work	08240304701	184.00
175	Bhilwara	Suwana	GUPS BHOPALGANJ	CONSTRUCTION OF HALL & TOILET WORK	08240849213	39.22
176	Bhilwara	Kotri	GSSS SAWAIPUR	CONSTRUCTION OF 2 HALL WORK	08240910808	49.02
177	Bhilwara	Kotri	GSSS SAGATPURIYA	CONSTRUCTION OF 2 HALL & TOILET WORK	08240902301	53.93
178	KOTA	KHIRABAD	GOVT SECONDARY SCHOOL KANWARPURA	CONSTRUCTION OF 03 CLASS ROOM	8300401901	24.51
179	KOTA	KHIRABAD	GSSS KUKADA KHURD	CONSTRUCTION OF 02 CLASS ROOM	8300405301	19.61
180	KOTA	LADPURA	G.U.P.S. DHANI MAWASA	CONSTRUCTION OF 02 CLASS ROOM	8300306701	12.00
181	KOTA	LADPURA	GUPS PACHPHAD	CONSTRUCTION OF 02 CLASS ROOM	8300308702	8.00
182	PALI	BALI	GSSS THANDI BERI	1 ART CRAFT ROOM , 1 CUMPUTER	8200907105	18.47
183	PALI	DESURI	GSSS KOTADI	1 ACR	8201003801	10.22
184	PALI	DESURI	GSSS MADPUR	1 ACR	8201006701	10.22
185	PALI	DESURI	GPS KHOBA KA GUDA	1 ACR	8201006901	7.79
186	PALI	DESURI	GPS REBARIYO KI DHANI NADOL	1 ACR	8201002604	7.79
187	PALI	DESURI	GGSSS AANA	1 ACR	8201004202	10.22
188	PALI	MARWAR Ju	GSSS GUDA SURSINGH	1 ACR	8200612001	10.22
189	PALI	MARWAR Ju	GUPS GUDA MEHKARAN	1 ACR	8200612301	7.79
190	PALI	MARWAR Ju	GPS BARATO KA ODA	2 ACR	8200613001	13.97
191	PALI	RANI	GSSS JAWALI	2 ACR ,1 TOILET	8201301501	20.43
192	PALI	MARWAR Ju	GSSS PHULAD	1 ACR	8200611501	10.22
193	PALI	MARWAR Ju	GUPS VANIYA MALI	1 ACR	8200612201	7.79
194	PALI	RANI	GSSS AKDAWAS	3 ACR	8201307702	26.99
195	PALI	ROHAT	GSSS VAYAD	1 ACR	8200404701	10.22
196	PALI	ROHAT	GSSS DIWANDI	1 ACR	8200400201	10.22
197	PALI	ROHAT	GUPS KHUTANI	1 ACR	8200400301	7.79

*Handwritten signature*

198	PALI	ROHAT	GSS CHATELAV	1 ACR	8200401501	10.22
199	PALI	ROHAT	GUPS NEHARA	1 ACR	8200400501	7.79
200	PALI	ROHAT	GSSS DHOLERIYA SHASHAN	1 ACR	8200404401	10.22
201	PALI	ROHAT	GSS MURADIYA	1 ACR	8200404603	10.22
202	PALI	SUMERPUR	GSSS PALADI JODH	1 ACR	8200805101	10.22
203	PALI	SUMERPUR	GSSS NETRA	1 LIBRARY ROOM , 1 TOILET	8200805501	16.03
204	PALI	SUMERPUR	GUPS BAPU NAGAR PALADI JODH	2 ACR	8200805103	13.97
205	PALI	SUMERPUR	GSS KHINDARA GANV	2 ACR	8200804001	13.97
206	PALI	SUMERPUR	GSSS KOLIWARA	1 ACR	8200804101	10.22
207	PALI	JAITARAN	GSS KISHAN NAGAR	2 ACR	8200106702	18.47
208	PALi	RAIPUR	GSSS BUTIWAS	3 ACR	8200208901	28.27
209	PALI	RAIPUR	GSS JHALA KI CHOKI	2 ACR	8200206401	18.47
210	PALI	JAITARAN	GSSS RABADIYAWAS	1 COMMAN ROOM, FLOOR WORK & TEEN SHED	8200108302	14.71
211	PALI	JAITARAN	GUPS SINALA	2 TOILET & 1 LIBRARY ROOM	8200104303	17.95
212	PALI	BALI	GUPS PANETRA	2 ACR	8200904706	13.97
213	PALI	ROHAT	GSSS SINGARI	1 ACR	8200401601	10.22
214	PALI	ROHAT	GSSS ROHAT	1 SCIENCE LAB	8200407708	10.68
215	PALI	ROHAT	GSSS BITHU	1 ACR	8200401401	10.22
216	PALI	JAITARAN	GSSS FHALKA	2 ACR	8200104503	18.47
217	PALI	BALI	GSSS PADARLA	1 ACR & 1 HALL	8200903601	28.54
218	PALI	BALI	GSSS UPARLA BHIMANA	2 ACR	8200907824	24.76
219	PALI	BALI	GSSS GORIYA	2 ACR	8200907601	24.76
220	PALI	DESURI	GSSS CHHODA	2 ACR	8201006102	24.76
221	PALI	RANI	GSSS SIWAS	1 ACR	8201305401	12.38
222	PALI	MARWAR Ju	GSSS CHOKADIYA	1 ACR	8200608701	12.38
223	PALI	RANI	GSSS KHARDA	1 ACR	8201302301	12.38

224	PALI	MARWAR Ju	MAHATMA GANDHI GOVT SCHOOL JOJAWAR	1 ACR	8200610103	12.38
225	PALI	MARWAR Ju	MAHATMA GANDHI GOVT SCHOOL NICHALI NIMBADI	1 ACR	8200605402	12.38
226	PALI	MARWAR Ju	GPS SIMAL	1 ACR	8200611301	9.73
227	PALI	MARWAR Ju	GPS SINCHIYAWAS	1 ACR	8200605301	9.73
228	PALI	MARWAR Ju	GUPS GUDA BHOPA	1 ACR	8200610601	9.73
229	PALI	ROHAT	GSSS RANA	1 ACR	8200403208	12.38
230	PALI	ROHAT	GSSS DHINGANA	1 ACR	8200407201	12.38
231	PALI	ROHAT	GGUPS GELAWAS	ACR WITH VARMADA	8200405502	9.73
232	PALI	ROHAT	GUPS NEHRA	1 ACR	8200400501	9.73
233	PALI	ROHAT	GUPS GURJRO KA DHANA BAGARIYA	2 ACR	8200406402	19.47
234	PALI	ROHAT	GSSS BINJA	1 ACR	8200404801	12.38
235	PALI	ROHAT	GUPS UNdra	1 ACR	8200405001	9.73
236	PALI	ROHAT	GSSS DHARMDHARI	1 ACR	8200408302	12.38
237	PALI	ROHAT	GSSS VISHNOI KI DHANI SAWALTA KALLA	1 ACR	8200403802	12.38
238	PALI	ROHAT	GSSS SAWALTA KHURD	1 ACR	8200404003	12.38
239	PALI	ROHAT	GSSS JETPUR	1 ACR	8200402603	12.38
240	PALI	SOJAT	GSSS DHURASANI	1 ACR	8200303001	12.38
241	PALI	SOJAT	GSSS JHUPELAV	1 ACR	8200301201	12.38
242	PALI	SOJAT	GSSS BILAWAS	1 ACR	8200301601	12.38
243	PALI	RAIPUR	GSSS DHULKOT	1 ACR	8200205201	9.25
244	PALI	SOJAT	GSSS RAJOLA KALLAN	1 ACR	8200300101	12.38
245	PALI	RAIPUR	GSSS RAIPUR	2 ACR	8200202409	24.76
246	PALI	SOJAT	GUPS DEVNAGAR	1 ACR	8200302701	9.73
247	PALI	SOJAT	GUPS BILADIYA GATE	1 ACR	8200311709	9.73
248	PALI	PALI	GSSS KHERWA	1 ACR	8201701506	12.38
249	PALI	PALI	GSSS VADERAWAS	1 ACR	8201701601	12.38

250	PALI	SUMERPUR	GSSS BANGRI	1 ACR	8200802401	12.38
251	PALI	SUMERPUR	GSSS KORTA	1 ACR	8200804601	12.38
252	PALI	PALI	GSSS BHAWRI	2 ACR	8201700801	24.76
253	PALI	PALI	GUPS BHALELAW	2 ACR	8201707601	19.47
254	PALI	SUMERPUR	GUPS PURADA	2 ACR	8200805901	19.47
255	PALI	SUMERPUR	GUPS VENPURA	2 ACR	8200802901	19.47
256	PALI	SUMERPUR	GUPS BIRAMI DHANI	1 ACR	8200802603	9.73
257	PALI	SUMERPUR	GUPS KHANGRI	1 ACR	8200802501	9.73
258	PALI	RAIPUR	GSSS GUDIYA	2 ACR	8200201601	24.76
259	PALI	JAITARAN	GPS SHIVPURA TUKDA	3 ACR	8200109504	29.20
260	PALI	JAITARAN	GUPS SINLA	2 ACR	8200104303	19.47
261	PALI	DESURI	GPS CHODHARA MATA DHANI DESURI	1 ACR	8201002405	7.79
262	PALI	BALI	GUPS CHAMUNDERI MEDTIYAN	2 ACR	8200901501	13.97
263	PALI	DESURI	GGSSS DESURI	2 TOILET	8201002420	3.92
264	PALI	SOJAT	GPS INDIRA COLONY ATABRA	2 ACR	8200306108	13.97
265	Rajsamand	AMET	GOVT SSS DIDWANA	CONSTRUCTION OF 02 ACR	8250309801	24.59
266	Rajsamand	AMET	GOVT SSS MOORDA	CONSTRUCTION OF 02 ACR	8250306901	24.59
267	Rajsamand	AMET	GOVT GIRLS SSS SARDARGARH	CONSTRUCTION OF 02 ACR	8250305812	24.59
268	Rajsamand	RAILMAGRA	MAHATMA GANDHI SCHOOL NAI AABADI RAILMAGRA	CONSTRUCTION OF 02 ACR	8250703010	24.59
269	Rajsamand	KUMBHALGARH	GOVT SSS AARET	CONSTRUCTION OF 02 ACR	8250400801	24.59
270	Rajsamand	KUMBHALGARH	GOVT SSS BADGULA	CONSTRUCTION OF 02 ACR	8250415601	24.59
271	Rajsamand	KUMBHALGARH	GOVT SSS BANSA	CONSTRUCTION OF 02 ACR	8250406301	24.59
272	Rajsamand	KUMBHALGARH	GOVT SSS NICHLA GHATDA	CONSTRUCTION OF 02 ACR	8250413202	24.59
273	Rajsamand	KUMBHALGARH	GOVT GIRLS SSS RICHED	CONSTRUCTION OF 02 ACR	8250412302	24.59
274	Rajsamand	RAJSAMAND	GOVT SSS DEVTHADI	CONSTRUCTION OF 02 ACR	8250608801	24.59
275	Rajsamand	RAJSAMAND	GOVT SSS JHANJHAR	CONSTRUCTION OF 02 ACR	8250606302	24.59

276	Rajsamand	RAJSAMAND	GOVT SSS MAJA NANDODA	CONSTRUCTION OF 02 ACR	8250606702	24.59
277	Rajsamand	RAJSAMAND	GOVT SSS PUNAWALI	CONSTRUCTION OF 02 ACR	8250607601	24.59
278	Rajsamand	RAJSAMAND	GOVT SSS UMTHI	CONSTRUCTION OF 02 ACR	8250609302	24.59
279	Rajsamand	RAJSAMAND	GOVT SSS GHATI	CONSTRUCTION OF 02 ACR	8250601801	24.59
280	Rajsamand	RAJSAMAND	RK GOVT SSS PUTHOL	CONSTRUCTION OF 02 ACR	8250610303	24.59
281	Rajsamand	DELWARA	GOVT SSS RABCHA TALAI	CONSTRUCTION OF 02 ACR	8250518702	24.59
282	Rajsamand	RAJSAMAND	GOVT SSS DHOINDA	CONSTRUCTION OF 02 ACR	8250605005	24.59
283	TONK	NEWAI	GOVT. SR. SEC. SCHOOL SEEPURA	Construction of 01 ACR	8220318501	10.00
<b>MUKHYAMANTRI JANSABHAGITA VIDYALAYA VIKAS YOJANA</b>						
284	BARMER	KALYANPUR	GSSS SARWADI PUROHITAN	CONSTRUCTION OF ACR	8171304501	8.56
285	BARMER	BARMER RURAL	GSSS NOKH	CONSTRUCTION OF ACR	8170662101	7.36
286	BARMER	SINDHARI	GSSS UCHIYON KI DHANI	CONSTRUCTION OF ACR	8170513601	9.81
287	CHURU	Rajgarh	GSSS, Bislan	CONSTRUCTION OF 1 ACR	8040221601	5.25
288	Jhunjhunu	NAWALGARH	GOVT. SENIOR SECONDARY SCHOOL BAY	Remaining Work Construction of 02 Science Lab	8050705805	17.73
289	Jhunjhunu	NAWALGARH	GOVT. SENIOR SECONDARY SCHOOL CHELASI	Construction Of 1 ACR	8050702403	7.35
290	KOTA	SANGOD	GSSS KURADIYA KHURD	Const. of 01 ADDITIONAL CLASS ROOM	8300504401	4.91
291	Rajsamand	AMET	GOVT SSS AMET	CONSTRUCTION OF 01 ACR	8250315904	13.23
292	SAWAI MADHOPUR	SAWAI MADHOPUR	GSSS MUI	CONSTRUCTION OF CLASS ROOM	8100605401	31.87
293	Sawaimadhapur	Sawaimadhapur	GGSSS BHURI PHARI	CONSTRUCTION OF 3-ACR	8100522609	24.51
294	SIKAR	LAXMANGARH	GOVT. SENIOR SECONDARY SCHOOL AANTROLI	ART & CARFT ROOM	8130212401	12.38
295	SIKAR	FATEHPUR	GOVT. SENIOR SECONDARY SCHOOL CHACHIWAD BADA	ART & CARFT ROOM	8130107302	14.07
296	SIKAR	LAXMANGARH	GOVT. GIRLS SR. SECONDARY SCHOOL NARODARA	CONST.OF ACR	8130210206	9.11

297	SIKAR	LAXMANGARH	GOVT. SENIOR SECONDARY SCHOOL PALRI	CONST.OF PRINCIPAL ROOM	8130211607	6.19
298	SIKAR	DHOD	GOVT. SENIOR SECONDARY SCHOOL GOTHARA BHUKARAN	CONST.OF ACR WITH VERANDAH	8130309606	7.82
299	SIKAR	NEEM KA THANA	GOVT. SENIOR SECONDARY SCHOOL MANDHOLI	Construction ACR with Verandha	8130702506	7.93
<b>MLA LAD WORK</b>						
300	BHILWARA	KOTRI	GPS MALIYO KA JHOPDA	Construction of ACR VARANDHA REMMANING WORK	8240916903	4.85
301	HANUMANGARH	PILIBANGA	GSSS DULMANA	CONSTRUCTION OF ROOM WITH VERANDHA	8020512304	6.93
302	HANUMANGARH	PILIBANGA	GPS 1 LBM	CONSTRUCTION OF ROOM WITH VERANDHA	8020529101	5.94
303	HANUMANGARH	HANUMANGARH	MGGS CANAL COLONY, HANUMANGARH	CONSTRUCTION OF ROOM WITH VERANDHA	8020140701	6.93
304	KOTA	ITAWA	G.S.S.S. VINAYKA	CONSTRUCTION OF BOUNDARYWALL & MAIN GATE	8300111203	10.00
305	SIKAR	PIPRALI	GOVT. S. SECONDARY SCHOOL BANDIABAS SIKAR	2 ACR	8130513601	18.00
306	SIKAR	DHOD	GOVT. SENIOR SECONDARY SCHOOL BOSANA	ACR	8130302012	6.00
307	SIKAR	DHOD	GOVT. SENIOR SECONDARY SCHOOL NAGWA	ACR	8130304811	6.00
308	SIKAR	PIPRALI	GOVT. SENIOR SECONDARY SCHOOL LAXMAN KA BAS	B.WALL	8130500702	2.94
309	SIKAR	PIPRALI	GOVT. SENIOR SECONDARY SCHOOL LAXMAN KA BAS	PLAY GROUND DEVELOPMENT	8130500702	6.22
310	SIKAR	PIPRALI	GOVT. SENIOR SECONDARY SCHOOL TARPURA	TEN SHED	8130500308	4.90
311	SIKAR	PIPRALI	GOVT. SENIOR SECONDARY SCHOOL DADIYA	2 ACR	8130500409	17.65
<b>MUKHYAMANTRI MADARSA ADHUNIKIKARAN YOJANA WORK</b>						
312	BARMER	CHOHTAN	MADARSA TALIMUL ISLAM AHLEY SUNAT MATEY KA TALA	02 ACR (16' X 20') KITCHN (10' X 10') OFFICE (10' X 10')		14.64
313	BARMER	CHOHTAN	MADARSA ISLAMIYA MIFTAHUL ULAM RAMANI NAGAR BHOJARIYA	CONSTRUCTION OF 1 ACR		7.36
314	BHILWARA	Mandalgarh	MADARSHA AL MOHAMMEDIA ASARFIA CHAMANPURA CHORAHA, BIGOD	Construction of 3 ACR, Office & Toilet Work		24.51
315	HANUMANGARH	SANGARIA	MADARSA KHAWAJA GARIB NAWAJ SHIKSHAN SAMITY CHAK 4 RTP, RATANPURA	CONSTRUCTION OF 03 ROOMS 18 X 20 2 ROOMS 27 X 20		14.86



316	KOTA	LADPURA	MADERSA MUHAMADIYA ARBIYA AHIR PADA WARD NO. 2 KAITHOON	Remmaning work of Class Room & Toilet	-	8.04
317	PALI	JAITARAN	Madrsta Islamiya Kushalpura Imam Chowk	2 ACR	8200100511	14.71
318	PALI	PALI	Madrsta Darul Ulam Fajane Garib Navaj Pali	3 ACR	8201712420	24.51
<b>JANSAHBHAGITA WAQF SAMPATTI SANRAKSHAN VIKAS YOJNA</b>						
319	CHURU	CHURU	Aguna Mohalla Kayamkhani Basti churu	Construction of Boundary wall in Kabirastan and Other work	-	11.77
320	CHURU	CHURU	Madarsha Abdul Gani Sah Bhati Ps, Aaslu Churu	Construction of Boundary wall	-	2.59
321	CHURU	CHURU	Ward no. 21, Churu	Construction of Boundary wall Railway Kabirstan	-	4.95
<b>SCOUT GUIDE TRAINING CENTER WORK</b>						
322	JAIPUR	JAIPUR EAST	Scout Guide Center Jagatpura,	Construction of 2 ACR + 2 Door Metric + 2 Sanitation Block	-	47.62
<b>STATE BUDGET HEAD WORK</b>						
323	KOTA	-	JD OFFICE	Mainenance & Repair Work And Construction of Toilet	-	4.91
<b>ALPSANKHYAK SAMAVESHI VIKAS KOSH YOJNA</b>						
324	SIKAR	DHOD	GOVT. SENIOR SECONDARY SCHOOL SABALPURA	ACR	8130308301	19.61
Total						<b>8596.00</b>

निविदा प्रपत्र को वेबसाइट <http://eproc.rajasthan.gov.in>, <http://rajsmsa.nic.in> एवं <http://sppp.raj.nic.in> से डाउनलोड किया जा सकता है। इन निविदाओं में भाग लेने वाले संवेदको को निविदा इलेक्ट्रॉनिक फारमेट में वेबसाइट <http://eproc.rajasthan.gov.in> पर जमा करवानी होगी।

1 Performance Security का नियम RTPP Rules, 2013 के नियम 75 के अनुसार सफल संवेदक पर लागू होगा।

2 " Additional Performance Security :-

(1) In addition to Performance Security as specified in rule 75, an Additional Performance Security shall also be taken from the successful bidder in case of unbalanced bid. The Additional Performance Security shall be equal to fifty percent of Unbalanced Bid Amount. The Additional Performance Security shall be deposited in lump sum by the successful bidder before execution of Agreement. The Additional Performance Security shall be deposited through, Demand Draft, Banker's Cheque or Bank Guarantee.

**Explanation : For the purpose of this rule,-**

(i) Unbalanced Bid means any bid below more than fifteen percent of Estimated Bid Value.

(ii) Estimated Bid Value means value of subject matter of procurement mention in bidding documents by the Procuring Entity.

(iii) Unbalanced Bid Amount means positive difference of eighty five percent of Estimated Bid Value minus Bid Amount Quoted by the bidder.

(2) The Additional Performance Security shall be refunded to the contractor after satisfactory completion of the entire work. The Additional Performance Security shall be forfeited by the Procuring Entity when work is not completed within stipulated period by the contractor.

3 कार्यो के पूर्ण करने की अवधि निम्नानुसार रहेगी :-

क्र.सं.	कार्य की लागत	मरम्मत कार्य	नवीन कार्य
1	Upto Rs 10 lacs	2 Months	4 Months
2	Above Rs 10 lacs & upto Rs 50 lacs	4 Months	6 Months
3	Above Rs 50 lacs & upto Rs 200 lacs	-	8 Months
4	Above Rs 200 lacs & upto Rs 1000 lacs	-	12 Months

4 फर्म का सक्षम स्तर का संवेदक का वैध रजिस्ट्रेशन प्रमाण पत्र एवं वैध GST रजिस्ट्रेशन प्रमाण पत्र संलग्न/अपलोड करना अनिवार्य है।

5 निर्माण कार्य जिनकी लागत रु. 200.00 लाख से अधिक है उन कार्यो की निविदाओं के लिए पोर्टेशियल बिड पद्धति अपनाई जायेगी एवं तकनीकी आंकलन में सफल निविदादाताओं की वित्तीय बिड खोलने की सूचना निविदादाताओं को ई-मेल से दी जावेगी।

6 100 लाख रुपये से अधिक के कार्यों के लिए निविदा की विशेष शर्तों में निम्न शर्तें भी लागू होंगी।

(i) The Contractor is responsible for concrete job mix & soil bearing test for design of RCC members in the work which includes the submission of General Arrangement Drawing for columns, beams etc. After approval of GAD by the Engineer in-charge, he will carry out the detailed design of RCC and other members from the structural consultant and proof checking from any Govt. Engineering College or any other recognized Govt. Institute and submit the same to Engineer in-charge within 30 days of issue of work order. After submitting the design and bar bending schedule of RCC work, the approval will be given by the Engineer in-charge. Only there after he will start the work. No extra amount will be payable for this work.

(ii) Quality control lab will be established at site within 15 days of issue of work order. The Contractor will be responsible for conducting all necessary quality control tests. Contractor has to submit a copy of all test reports and records to Engineer in charge along with bills and also keep a copy at site. No extra amount will be payable for this work.

7 निर्माण कार्यों की Defect Liability Period (दोष निवारण अवधि) निम्नानुसार होगी :-

क्र.सं.	कार्य का प्रकार	दोष निवारण अवधि
1	भवन निर्माण / सुदृढीकरण / विशेष मरम्मत कार्य (राशि रुपये 10.00 लाख से अधिक के कार्य)	5 वर्ष
2	भवन निर्माण / सुदृढीकरण / विशेष मरम्मत कार्य (राशि रुपये 10.00 लाख तक के कार्य)	3 वर्ष

8 Escalation Clause no 45 & 45 A shall be deemed to be deleted from the agreement.

9 नलकूप/बोरिंग के कार्यों हेतु संवेदक द्वारा स्वयं के स्तर से भू-जल विभाग/बोर्ड से पानी की उपलब्धता का पत्र/प्रमाणपत्र/फिजिबिलिटी रिपोर्ट प्राप्त कर ही कार्य किया जायेगा, जिसका व्यय संवेदक द्वारा वहन किया जायेगा।

10 नलकूप/बोरिंग के न्यूनतम डिस्चार्ज (पी.एच.ई.डी. द्वारा निर्धारित मात्रा अनुसार) होने पर ही नलकूप/बोरिंग का भुगतान किया जायेगा।

11 नलकूप/बोरिंग सूखा होने की स्थिति में पी.एच.ई.डी. द्वारा जिन आइटमों का भुगतान किया जाता है उन्ही आइटमों का भुगतान संवेदक को किया जायेगा।

12 कार्यालय मुख्य अभियंता, सार्वजनिक निर्माण विभाग, राजस्थान, जयपुर के परिपत्र क्रमांक मु.अ./अनु. ग्यारह/जीएसटी/2023-24/डी- 44 दिनांक 04.05.2023 की पालना अक्षरशः सुनिश्चित की जाये।

जिन बोलियों में बीओक्यू अब अपलोड किया जाना है:-

जिन बोलियों में बीओक्यू अब अपलोड किया जाना है उनमें बीओक्यू की दरें जीएसटी रहित ली जावें अर्थात् वर्ष 2022-23 की बीएसआर के प्रत्येक आइटम पर 18 प्रतिशत राशि कम करके बीओक्यू अपलोड किया जावे, यह व्यवस्था नवीन बीएसआर वर्ष 2023-24 जारी होने तक ही लागू रहेगी। उक्त प्रकार से कम की गई राशि में टेण्डर प्रीमियम कम या अधिक करने के पश्चात् प्राप्त राशि का 18 प्रतिशत जीएसटी जोड़कर कार्यादेश राशि का निर्धारण किया जाये।

उक्तानुसार 18 प्रतिशत राशि का संवेदकों को पृथक से भुगतान करने की प्रक्रिया अमल में लाई जाये।

13 सभी शर्तें निविदा प्रपत्र के अनुसार मान्य होंगी।

14 निविदा प्रपत्र को डाउनलोड करने की अवधि दिनांक **23/02/2024** प्रातः 10.00 बजे से **29/02/2024** को सांय 6.00 बजे तक होगी।

15 (अ)- निविदा प्रपत्र इलेक्ट्रॉनिक फॉरमेट में वेब साइट <http://eproc.rajasthan.gov.in> पर दिनांक **29/02/2024** सांयकाल **6.00 बजे** तक जमा करवाये जा सकते हैं एवं प्राप्त निविदायें, इलेक्ट्रॉनिक फॉरमेट में बेवसाइट <http://eproc.rajasthan.gov.in> पर संबधित जिला परियोजना समन्वयक द्वारा दिनांक **01/03/2024** को अपरान्ह **02.00 बजे** खोली जाएगी। यदि उस दिन अवकाश रहता है तो अगले कार्य दिवस को उसी समय व उसी स्थान पर निविदायें खोली जायेगी।

(ब) निविदा जमा करवाने एवं उसके बाद निविदा की समस्त प्रक्रिया आनलाईन होगी।

16 संबंधित जिला परियोजना समन्वयक कार्यालय में संवेदक द्वारा दिनांक 23/02/2024 से 29/02/2024 तक किसी भी कार्य दिवस में 11.00 बजे पूर्वान्ह से 4.00 बजे अपरान्ह तक निविदा प्रपत्र को देखा जा सकता है। वेबसाइट <http://eproc.rajasthan.gov.in>, <http://rajsmsa.nic.in> एवं <http://sppp.raj.nic.in> पर भी दिनांक 29/02/2024 को

सांय 06.00 बजे तक देखा जा सकता है। निविदा प्रपत्र में निविदादाता के लिए योग्यता सूचना, निविदादाता की पात्रता, प्लान, स्पेसिफिकेशन,

ड्राइंग, विभिन्न कार्यों की मात्रा एवं दरों का विवरण, नियम शर्तें एवं अन्य विवरण वर्णित हैं।

17 निविदादाता द्वारा प्रत्येक कार्य हेतु निम्नलिखित राशि सम्बन्धित अतिरिक्त जिला परियोजना समन्वयक कार्यालय में राष्ट्रीयकृत अथवा अनुसूचित बैंक द्वारा जारी डिमाण्ड ड्राफ्ट/बैंकर्स चैक के माध्यम से जमा करवाना होगा।

क्र.सं.	शुल्क विवरण	शुल्क	भुगतान का प्रकार	देय
1	निविदा शुल्क	Rs.1000/- (Bid value up to Rs. One Crore) Rs.2000/- (Bid value more than Rs. One Crore and upto Rs. Two Crore) Rs.5000/- (Bid value more than Rs. Two Crore)	DD/ Bankers Cheque Issued by Nationalised or Scheduled Bank	डिमाण्ड ड्राफ्ट/ बैंकर्स चैक के माध्यम से सम्बन्धित जिले के अतिरिक्त जिला परियोजना समन्वयक के नाम
2	Bid Security राशि	2% of NIT Amount	DD/ Bankers Cheque Issued by Nationalised or Scheduled Bank	डिमाण्ड ड्राफ्ट/ बैंकर्स चैक के माध्यम से सम्बन्धित जिले के अतिरिक्त जिला परियोजना समन्वयक के नाम
3	ई-टेंडरिंग प्रक्रिया शुल्क	500/- (Bid value up to Rs. 50.00 lacs) 1500/- (Bid value more than Rs. 50.00 lacs and upto Rs. One Crore) 2000/- (Bid value more than Rs. One Crore and upto Rs. Five Crore) 2500/- (Bid value more than Rs. Five Crore)	DD/ Bankers Cheque Issued by Nationalised or Scheduled Bank	डिमाण्ड ड्राफ्ट/ बैंकर्स चैक के माध्यम से Managing Director, RISL Jaipur के नाम

निविदा शुल्क, Bid Security राशि एवं 'ई-टेंडरिंग' प्रक्रिया शुल्क से सम्बन्धित दस्तावेज निविदादाता द्वारा सम्बन्धित जिला कार्यालय में दिनांक 01/03/2024 को 12.00 बजे मध्यान्ह तक जमा करवाना आवश्यक है। निविदा से संबंधित प्रक्रिया जिला परियोजना समन्वयक, समग्र शिक्षा कार्यालय सम्बन्धित जिला के स्तर से की जावेगी।

18 निविदा में संशोधन निविदा जारी करने के उपरान्त <http://sppp.rajasthan.gov.in>, <http://rajsmsa.nic.in> एवं <http://eproc.rajasthan.gov.in> वेबसाइट पर ही किये जायेंगे। निविदादाताओं द्वारा वेबसाइट पर संशोधन / स्पष्टीकरण को प्राप्त नहीं करने के संबंध में किसी भी दावे का स्वीकार नहीं किया जायेगा।

19 ई-टेंडरिंग के लिये निविदादाता हेतु निर्देश

अ निविदा में भाग लेने वाले निविदादाताओं को इन्टरनेट साइट <http://eproc.rajasthan.gov.in> पर रजिस्टर करवाना होगा। ऑनलाइन निविदा में भाग लेने के लिए डिजिटल हस्ताक्षर सर्टिफिकेट इनफोरमेशन टेक्नोलोजी एक्ट 2000 के तहत प्राप्त करना होगा जो इलेक्ट्रॉनिक निविदा में हस्ताक्षर करने हेतु काम आयेगा। निविदादाता उपरोक्त डिजिटल सिग्नेचर सर्टिफिकेट सी सी ए (CCA) द्वारा स्वीकृत एजेन्सी से हस्ताक्षर प्राप्त कर सकते हैं। जिन निविदादाताओं के पास पूर्व में वैध डिजिटल हस्ताक्षर सर्टिफिकेट है, नया डिजिटल हस्ताक्षर सर्टिफिकेट लेने की आवश्यकता नहीं है।

ब निविदादाताओं को निविदा प्रपत्र इलेक्ट्रॉनिक फॉर्मेट में उपरोक्त वेबसाइट पर डिजिटल हस्ताक्षर के साथ प्रस्तुत करना होगा। जिनके प्रस्ताव डिजिटल हस्ताक्षर के साथ नहीं होंगे, उनके प्रस्ताव स्वीकार नहीं किये जायेंगे।

स इलेक्ट्रॉनिक निविदा प्रपत्र को जमा करवाने से पूर्व निविदादाता यह सुनिश्चित कर लें कि निविदा प्रपत्र से संबंधित सभी आवश्यक दस्तावेजों की स्कैन कॉपी निविदा प्रपत्रों के साथ संलग्न कर दी गयी है।

द किसी निविदादाता द्वारा यदि इलेक्ट्रॉनिक निविदा प्रपत्र जमा करवाने में देरी हो जाती है तो उसके लिए परिषद जिम्मेदार नहीं होगी।

य निविदा प्रपत्र की सभी प्रपत्रों को सम्पूर्ण रूप से भरकर ऑनलाइन दर्ज करे।

- र ऑनलाइन निविदा भरते समय संबंधित निर्देशों का पालन नहीं करने के परिणामस्वरूप निविदा प्रक्रिया में उत्पन्न किसी भी प्रकार की बाधा के लिए परिषद जिम्मेदार नहीं होगी।
- ल सशर्त निविदा स्वीकार नहीं की जावेगी।
- व निविदा एवं उसके किसी भी भाग को प्रत्याहारित करने का पूर्ण अधिकार राज्य परियोजना निदेशक, समग्र शिक्षा अभियान जयपुर को है।
- श किसी भी विवाद की स्थिति में न्यायक्षेत्र कार्य से संबंधित जिले का जिला मुख्यालय होगा।



(अविचल चतुर्वेदी)

राज्य परियोजना निदेशक, समग्र शिक्षा  
एवं आयुक्त, स्कूल शिक्षा



# राजस्थान स्कूल शिक्षा परिषद

भू- तल, ब्लॉक-6, डॉ.एस. राधाकृष्णन शिक्षा संकुल,  
जवाहर लाल नेहरू मार्ग, जयपुर।

फोन नं. 0141-2700458

E-Mail:- RAJMSA.CIVIL@RAJASTHAN.GOV.IN

क्रमांक:- F-5(1)(58)RCSCE/Civil/SMSA/All Other Scheme NIT 2019-20/2020/0-4746

दिनांक: 30/11/2021

जिला परियोजना समन्वयक

समग्र शिक्षा अभियान

जिला- समस्त।

विषय :- निविदा दस्तावेजों को वित्त विभाग की जारी अधिसूचना के अनुसार तैयार करने बाबत।

सन्दर्भ :- वित्त विभाग की अधिसूचना दिनांक 22.10.2021

उपरोक्त विषयान्तर्गत संदर्भित अधिसूचना की प्रति संलग्न कर लेख है कि निर्माण कार्यों के निविदा दस्तावेजों को वित्त विभाग के जारी परिपत्र के बिन्दु संख्या "75A" के अनुसार निम्नलिखित शर्तों को सम्मिलित करना सुनिश्चित करें :-

## Additional Performance Security

(1) In addition to Performance Security as specified in rule 75, an Additional Performance Security shall also be taken from the successful bidder in case of unbalanced bid. The Additional Performance Security shall be equal to fifty percent of Unbalanced Bid Amount. The Additional Performance Security shall be deposited in lump sum by the successful bidder before execution of Agreement. The Additional Performance Security shall be deposited through, Demand Draft, Banker's Cheque or Bank Guarantee.

Explanation: For the purpose of this rule,-

(i) Unbalanced Bid means any bid below more than fifteen percent of Estimated Bid Value.

(ii) Estimated Bid Value means value of subject matter of procurement mention in bidding documents by the Procuring Entity.

(iii) Unbalanced Bid Amount means positive difference of eighty five percent of Estimated Bid Value minus Bid Amount Quoted by the bidder.

(2) The Additional Performance Security shall be refunded to the contractor after satisfactory completion of the entire work. The Additional Performance Security shall be forfeited by the Procuring Entity when work is not completed within stipulated period by the contractor.

संलग्न :- उपरोक्तानुसार

(डॉ. भंवर लाल)

राज्य परियोजना निदेशक, समग्र शिक्षा  
एवं आयुक्त स्कूल शिक्षा